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SECTION A - SUPPLEMENTAL INFORMATION

1.  THIS AMENDMENT 0001 TO SOLICITATION W15P7T-04-R-A001 IS HEREBY ISSUED TO MAKE THE FOLLOWING CHANGES:

     A.  THE FOLLOWING SLINs ARE HEREBY DELETED:

0011AA THROUGH 0015AA, AND 0016AL - PHASE I

0027AA THROUGH 0031AA, AND 0041AW, 0041AZ - PHASE II

0052AA THROUGH 0056AA - PHASE III

0085AA THROUGH 0089AA - PHASE III

0116AA THROUGH 0120AA - PHASE III

     B.  THE FOLLOWING SLINs ARE HEREBY ADDED:

0016AP (FORMERLY 0016AL) - PHASE I

0041BB (FORMERLY 0041AW) AND 0041BC (FORMERLY 0041AZ) - PHASE II

0074AS AND 0074AT (CONFIGURATION CONTROL DOCUMENTATION AND DESIGN CHANGE NOTICES) PHASE III, ORDERING PERIOD 1

0105AA AND 0105AB (CONFIGURATION CONTROL DOCUMENTATION AND DESIGN CHANGE NOTICES) PHASE III, ORDERING PERIOD 2

0136AA AND 0136AB (CONFIGURATION CONTROL DOCUMENTATION AND DESIGN CHANGE NOTICES) PHASE III, ORDERING PERIOD 3

     C.  AS A RESULT OF THE RESTRUCTURING OF SECTION B, SCHEDULE OF SUPPLIES/SERVICES, OFFERORS ARE PROVIDED THE FOLLOWING INSTRUCTIONS,

WHICH APPLY TO PHASES I, II AND III:

          i.  USING PHASE I AS AN EXAMPLE, CLINs 0001 - 0010 DEFINE THE 5 SET SIZES AND THE TWO OPERATING MODES FOR EACH SET SIZE:

50/60HZ MODE AND THE 400HZ MODE.

          ii.  OFFERORS MAY CHOOSE TO DEVELOP A SINGLE MODE SET DESIGNED SPECIFICALLY TO OPERATE IN EITHER THE 50/60HZ MODE ONLY OR IN

THE 400HZ MODE ONLY FOR EACH OF THE 5 SET SIZES, CLINs 0001 - 0010.

          iii.  OFFERORS MAY CHOOSE TO DEVELOP MULTI-FREQUENCY SETS CAPABLE OF OUTPUTS IN THE 50/60/400 HZ MODE FOR ANY/ALL SET SIZES.

THESE OFFERORS SHALL PROPOSE THAT SET, OPERATING IN THE 50/60HZ MODE, AS THEIR SUBMISSION FOR THE CLIN REQUIRING 50/60HZ OUTPUT (CLIN

0001), AND SHALL PROPOSE THAT SAME SET, OPERATING IN THE 400HZ MODE, AS THEIR SUBMISSION FOR THE CLIN REQUIRING 400HZ OUTPUT (CLIN

0002).

          iv.  IF AN OFFEROR PLANS TO DEVELOP MULTI-FREQUENCY SETS IN ALL 5 SIZES TO FULFILL THE REQUIREMENTS FOR CLINs 0001 - 0010, HE

WOULD ACTUALLY DEVELOP ONLY 5 DIFFERENT SETS, 1 FOR EACH SIZE, AND THEY WOULD OPERATE IN DIFFERENT MODES TO FULFILL THE FREQUENCY

REQUIREMENTS.

          v.  IF AN OFFEROR PLANS TO DEVELOP A MULTI-FREQUENCY SET FOR ONLY SOME OF THE 5 SIZES, HIS SUBMISSION WOULD BE SIMILAR TO THE

EXAMPLE FOR THE MULTI-FREQUENCY SETS.  HE WOULD THEN SUBMIT HIS SINGLE MODE SETS, DESIGNED SPECIFICALLY TO OPERATE EXCLUSIVELY IN EITHER

50/60HZ MODE OR IN THE 400 HZ MODE, TO FULFILL THE REQUIREMENTS OF THE REMAINING CLINs.

          vi.  OFFERORS SHALL STATE IN THEIR TECHNICAL PROPOSAL WHETHER THEY ARE PROPOSING A SINGLE MODE SET OR A MULTI-FREQUENCY SET.

     D.  THE MOST PROBABLE QUANTITIES TO BE ORDERED UNDER PHASES I AND II HAVE BEEN ADDED TO THE B001 NARRATIVE UNDER EACH SLIN AS

FOLLOWS AND ARE SET FORTH IN SUBSECTION M-6, EVALUATION APPROACH:

          i.  FOR PHASE I, SLINs 0001AA THROUGH 0010AA THE MOST PROBABLE ORDER QUANTITY IS ONE (1) EACH.

          ii.  FOR PHASE II, SLINs 0017AA, 0019AA, 0021AA, 0023AA AND 0025AA, THE MOST PROBABLE ORDER QUANTITY IS SIXTEEN (16) EACH.

          iii.  FOR PHASE II, SLINs 0018AA, 0020AA, 0022AA, 0024AA, AND 0026AA, THE MOST PROBABLE ORDER QUANTITY IS TEN (10) EACH.

          iv.  FOR PHASE II, SLINs 0032AA, 0033AA AND 0034AA, THE MOST PROBABLE ORDER QUANTITY IS TWO (2) EACH.

     E.  NOTICE TO OFFERORS: THE GOVERNMENT MAY NOT PURCHASE ALL THE PROTOTYPES IN PHASE I.

     F.  THE A002 NARRATIVE FOR CLINs 0001, 0017, 0042, 0075, AND 0106 IS HEREBY DELETED.  THE A001 NARRATIVE HAS BEEN CHANGED TO ADD

NOTES TO INCLUDE INSTRUCTIONS TO OFFERORS, SLINs THAT ARE NOT USED, AND MOST PROBABLE ORDER QUANTITIES.

     G.  SLINs 0017AA THROUGH 0036AA, F001 NARRATIVE FOR FINAL ACCEPTANCE AND DELIVERY IS HEREBY CHANGED:

FROM:  FINAL ACCEPTANCE AND DELIVERY WILL BE 960 DAYS AFTER AWARD OF PHASE II DELIVERY ORDER 0002

TO:  FINAL ACCEPTANCE AND DELIVERY WILL BE 890 DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.
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     H.  SLINs 0074AA THROUGH 0074AR, F001 NARRATIVE, ALL REFERENCES TO "PHASE II" HAVE BEEN CHANGED TO "PHASE III."

     I.  SLINs 0016AL AND 0041AW, CONFIGURATION CONTROL DOCUMENTATION, HAVE BEEN RENUMBERED AS SLINs 0016AP AND 0041BB RESPECTIVELY, IN

ORDER TO CHANGE THEM TO NOT SEPARATELY PRICED (NSP) LINE ITEMS.

     J.  SLIN 0041AZ, LMI DATA PRODUCTS - DESIGN CHANGE NOTICES (DCNs), HAS BEEN RENUMBERED AS 0041BC, IN ORDER TO CHANGE IT TO NOT

SEPARATELY PRICED (NSP) LINE ITEM.

     K.  THE FOLLOWING CLAUSES ARE HEREBY DELETED:

          i.  L-13, 52.6205, PRICE SUPPORT

         ii.  L-16, 52.7237, NOTICE:  PERSONNEL CHANGES

         iii.  D-3, 52.7033, PRESERVATION, PACKING AND MARKING INSTRUCTIONS

         iv.  D-4, 52.7037, PACKAGING WAIVERS OR DEVIATIONS

          v.  D-5, 52.7041, CONDITIONS FOR ACCEPTABILITY OF ALTERNATE COMMERCIAL PACKAGING

         vi.  H-8, 252.235-7011, FINAL SCIENTIFIC OR TECHNICAL REPORT

         vii.  H-9, 252.802-70-LOCAL, CONTRACTOR DEPLOYMENT TO SOUTH WEST ASIA

         viii.  I-136, 52.222-2, PAYMENT FOR OVERTIME PREMIUMS

     L.  THE FOLLOWING CLAUSES ARE HEREBY NUMBERED AS FOLLOWS:

          i.  SECTION H - DOWNSELECT PROCEDURES, HAS BEEN NUMBERED H-13.

          ii.  SECTION L - PROPOSAL SUBMISSION, HAS BEEN NUMBERED NEW CLAUSE L-16.

          iii.  SECTION M - BASIS FOR AWARD, HAS BEEN NUMBERED M-4.

          iv.  SECTION M - FACTORS AND SUBFACTORS TO BE EVALUATED, HAS BEEN NUMBERED M-5.

          v.  SECTION M - EVALUATION APPROACH, HAS BEEN NUMBERED M-6.

     M.  THE FOLLOWING CLAUSES ARE HEREBY CHANGED:

          i.  SECTION H, CLAUSE H-12, INDIRECT RATE CEILING, HAS BEEN REVISED.  AT THE END OF THE FIRST SENTENCE, THE TERM "FINAL OFFER"

HAS BEEN REPLACED BY "FINAL PROPOSAL REVISION UNDER THE INITIAL SOURCE SELECTION."

          ii.  SECTION C, CLAUSE C-1, DOCUMENT SUMMARY LIST--ISSUE OF SPECIFICATIONS, STANDARDS AND RELATED DOCUMENTS (STATEMENT OF

WORK), PARAGRAPH 7, TAILORING HAS BEEN REVISED TO RECONCILE WITH THE STATEMENT OF WORK.

          iii.  SECTION L, CLAUSE L-16, PROPOSAL SUBMISSION, HAS BEEN REVISED.

          iv.  SECTION M, CLAUSE M-6, EVALUATION APPROACH HAS BEEN REVISED.

          v.  SECTION H, CLAUSE H-6, ESTIMATED TIME TO COMPLETE.  PARAGRAPH (b) IS CORRECTED TO READ:  "IT IS ESTIMATED THAT 45 MONTHS                                                                                                                             __

(COMMENCING APPROXIMATELY 31 JULY 2004 AND ENDING APPROXIMATELY 30 APRIL 2008) WILL BE REQUIRED BY THE CONTRACTOR TO COMPLETE THE WORK

CALLED FOR IN THE SCHEDULE (SECTIONS A THRU H) HEREOF FOR PHASES I AND II."

          vi.  SECTION I, CLAUSE I-140, 52.243-07, NOTIFICATION OF CHANGES.  PARAGRAPH (b), SECOND SENTENCE, CHANGE FROM "WITHIN 30

CALENDAR DAYS (TO BE NEGOTIATED)..." TO: "WITHIN 5 CALENDAR DAYS."

     N.  ATTACHMENT 001, SECTION J, STATEMENT OF WORK HAS BEEN REVISED AS FOLLOWS:

          i.  THE REVISION DATE OF 22 APRIL 2004 HAS BEEN ADDED.

          ii.  THE CONTRACT LINE ITEM NUMBERS, EXHIBITS, AND DATA ITEM NUMBERS FOR ALL CONTRACT DATA REQUIREMENTS LISTS (CDRLs) HAVE

BEEN ADDED.

          iii.  UPDATED TABLE OF CONTENTS - PARAGRAPH TITLES AND PAGE NUMBERS
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          iv.  IN PARAGRAPH 3.8.3.b, CHANGED FROM "660 DAPHII" TO "630 DAPHII."

          v.  ADDED THE FOLLOWING TO END OF PARAGRAPH 3.10.2.1.c:  "TECHNICAL MANUAL REVIEW IS NOT REQUIRED FOR THE PHASE I SAR."

          vi.  DELETED "PARAGRAPH 3.11.2 SYSTEMIC FIELD FAILURES."

          vii.  CLARIFIED PARAGRAPHS 3.13.1 AND 3.13.2 BY CHANGING FROM REFERENCE TO "SUPPLIES" TO REFERENCE TO "GENERATOR SETS AND/OR

COMPONENTS THEREOF."

          viii.  DELETED PARAGRAPH 3.13.4.f AND REPLACED WITH NEW PARAGRAPH 3.13.4.f.

          ix.  DELETED PARAGRAPHS 3.13.5.a AND 3.13.5.b, AND REPLACED WITH NEW PARAGRAPHS 3.13.5.a AND 3.13.5.b.

          x.  IN PARAGRAPH 3.13.7.b, CHANGED FROM "60 MONTHS" TO "36 MONTHS."

          xi.  DELETED PARAGRAPH 3.13.9.b AND REPLACED WITH NEW PARAGRAPH 3.13.9.b.

          xii.  CLARIFIED PARAGRAPH 3.13.9.b(1).

          xiii.  DELETED PARAGRAPH 3.13.10.e AND REPLACED WITH NEW PARAGRAPH 3.13.10.e.

          xiv.  CLARIFIED PARAGRAPH 3.13.11.a.

          xv.  ADDED NEW PARAGRAPH 3.13.11.a(3).

          xvi.  CLARIFIED PARAGRAPH 3.13.11.c.

          xvii.  ADDED NEW PARAGRAPH 3.13.11.e.

          xviii.  DELETED PARAGRAPH 3.13.14.a AND REPLACED WITH NEW PARAGRAPH 3.13.14.a.

          xix.  CLARIFIED PARAGRAPH REFERENCED IN SUPPORTABILITY REQUIREMENTS CDRL MI-MISC-80711A.

          xx.  CLARIFIED PARAGRAPH REFERENCED IN FAMILY TREE AND MAC CDRLs DI-MISC-80508A.

          xxi.  IN PARAGRAPH 3.14.3.1, CHANGED FROM "360 DAPHI" TO "365 DAPHI."

          xxii.  CLARIFIED PARAGRAPH REFERENCES IN ETM/IETM PLAN CDRL DI-MISC-80711A.

          xxiii.  IN PARAGRAPH 3.14.7.1.2, CHANGED FROM "IN DISASSEMBLED ORDER" TO "IN TOP-DOWN BREAKDOWN SEQUENCE."

          xxiv.  IN APPENDIX A, DELETED "2.f.  SAMPLE MAC CHART."

          xxv.  IN APPENDIX G, CHANGED 1.a, GUIDANCE CONFERENCE PLACE, FROM "FORT MONMOUTH, NEW JERSEY" TO "CONTRACTOR'S FACILITY."

     0.  ATTACHMENT 002, SECTION J, PURCHASE DESCRIPTION HAS BEEN REVISED AS FOLLOWS:

          i.  THE REVISION DATE OF 19 APRIL 2004 HAS BEEN ADDED.

          ii.  PAGE 20, PARAGRAPH 3.4.12.2.12 AND PAGE 26, PARAGRAPH 3.4.23, CHANGED "1%" TO "2%"

          iii.  PAGE 48, PARAGRAPH 3.19.3.14, ADDED "THE RFID TAG MUST BE READABLE FROM 5 FEET IN ANY DIRECTION AND 'BEST COMMERCIAL

PRACTICE' APPLIES TO THE READ FREQUENCY (FOR EXAMPLE 13.56 MHZ)." AFTER THE FIRST SENTENCE IN THE PARAGRAPH.

     P.  ATTACHMENT 007, SECTION J, COST/PRICE.XLS HAS BEEN REVISED TO COINCIDE WITH THE REVISED SECTION B, SCHEDULE OF

SUPPLIES/SERVICES.

     Q.  ATTACHMENT 005, SECTION J, SPECIAL PACKAGING INSTRUCTIONS, IS HEREBY DELETED.

     R.  NARRATIVE D001, PACKAGING AND MARKING, HAS BEEN DELETED FOR THE FOLLOWING PHASE I AND PHASE II SLINs:

          SLINs 0001AA - 0010AA - PHASE I
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          SLINs 0017AA - 0026AA - PHASE II

          SLINs 0032AA - 0040AA - PHASE II

     S.  SECTION D, PACKAGING AND MARKING, THE FOLLOWING CLARIFICATIONS ARE HEREBY PROVIDED:

          i.  CLAUSE D-6, 52.7043, STANDARD PRACTICE FOR COMMERCIAL PACKAGING, APPLIES ONLY TO PHASE III PRODUCTION HARDWARE.

          ii.  CLAUSE D-7, 52.7044, STANDARD PRACTICE FOR COMMERCIAL PACKAGING (FOR DRAWINGS, SOFTWARE, AND OTHER DATA), APPLIES TO DATA

ITEMS ((CONTRACT DATA REQUIREMENTS LISTS (CDRLs),

     T.  SECTION B. SUPPLIES OR SERVICES AND PRICES/COSTS.  THE F001 NARRATIVE FOR MANY SLINs HAS BEEN REVISED TO REFLECT ONLY A FINAL

DELIVERY DATE AND/OR A REFERENCE TO "SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS."

NOTE:  ALTHOUGH INTERIM SUBMISSIONS FOR CDRLs DO NOT APPEAR IN SECTION B, THIS DOES NOT IMPLY THAT INTERIM SUBMISSIONS ARE NOT REQUIRED.

 CAUTION:  SEE EACH CDRL FOR INTERIM SUBMISSIONS.

     U.  ATTACHMENT 010 IS HEREBY ADDED TO PROVIDE A CROSS REFERENCE BETWEEN CDRL OFFICE SYMBOLS AND THEIR ASSOCIATED DELIVERY

ADDRESSES.

2.  THE DATE FOR PROPOSAL SUBMISSION HAS BEEN EXTENDED TO 18 MAY 2004.

3.  ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

                                               *** END OF NARRATIVE A 001 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

CLINS 0001 THROUGH 0016 REPRESENT PHASE I.

CLINS 0001 THROUGH 0016 ARE COST PLUS FIXED

FEE (CPFF)

NOTE:  THE GOVERNMENT MAY NOT PURCHASE ALL

THE PROTOTYPES IN PHASE I

NOTE:  FOR SLINs 0001AA THROUGH 0010AA, THE

OFFEROR MAY PROPOSE A SINGLE FREQUENCY SET,

(I.E. 5KW/50/60HZ), OR A MULTI-FREQUENCY SET

(I.E. 5KW/50/60/400HZ) IN ORDER TO SATISFY

THE REQUIREMENTS. OFFERORS MUST INDICATE IN

THEIR TECHNICAL PROPOSAL WHETHER THEY ARE

PROPOSING A SINGLE OR A MULTI-FREQUENCY SET.

NOTE:  SLIN 0016AL IS NOT USED

                              (End of narrative A001)

                             (Deleted narrative A002)

0001AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 5 KW 50/60 HZ AMMPS PROTOTYPE

5KW, 50/60HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0002AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 5 KW 400 HZ AMMPS PROTOTYPE

5KW, 400HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0003AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________
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              NOUN: 10KW 50/60 HZ AMMPS PROTOTYPE

10KW, 50/60HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0004AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 10 KW 400 HZ AMMPS PROTOTYPE

10KW, 400HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0005AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 15KW 50/60 HZ AMMPS PROTOTYPE

15KW, 50/60HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0006AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 15 KW 400 HZ AMMPS PROTOTYPE

15KW, 400HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0007AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________
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              NOUN: 30KW 50/60 HZ AMMPS PROTOTYPE

30KW, 50/60HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0008AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 30 KW 400 HZ AMMPS PROTOTYPE

30KW, 400HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0009AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 60KW 50/60 HZ AMMPS PROTOTYPE

60KW, 50/60HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

 12 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0010AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 60 KW 400 HZ AMMPS PROTOTYPE

60KW, 400HZ AMMPS PROTOTYPE SHALL BE A

COMPLETE GENERATOR SET, TO INCLUDE ALL

WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

ONE (1).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0011AA        DELETED              _______
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0012AA        DELETED              _______

0013AA        DELETED              _______

0014AA        DELETED              _______

0015AA        DELETED              _______

0016AA        CONTRACT FUNDS STATUS REPORT (CFSR)                         1          LO   $                $              ___________________________________                                          ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

CONTRACT FUNDS STATUS REPORT (CFSR),IN

ACCORDANCE WITH DI-MGMT-81468, EXHIBIT B,

SEQUENCE NO. B001 AND STATEMENT OF WORK

PARAGRAPH 3.3.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AB        SUPPORTABILITY REQUIREMENTS                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

SUPPORTABILITY ANALYSIS DATA, IN ACCORDANCE

WITH DI-MISC-80711A, EXHIBIT Q, SEQUENCE NO.

Q001 AND STATEMENT OF WORK PARAGRAPH

3.14.1.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AC        ETM/IETM DEVELOPMENT PLAN                                   1          LO   $                $              _________________________                                                    ______________   _________________
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              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

ETM/IETM AND NMWR DEVELOPMENT PLAN, IN

ACCORDANCE WITH DI-MISC-80711A, EXHIBIT X,

SEQUENCE NO. X001 AND STATEMENT OF WORK

PARAGRAPH 3.14.4.2.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AD        TEST PLAN                                                   1          LO   $                $              _________                                                                    ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

TEST PLAN FOR THE PROTOTYPE INSPECTION AND

TEST,  IN ACCORDANCE WITH DI-NDTI-80566,

EXHIBIT H, SEQUENCE NO. H001 AND STATEMENT OF
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WORK PARAGRAPH 3.9.5.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AE        SAFETY ASSESSMENT REPORT (SAR)                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

SAFETY ASSESSMENT REPORT (SAR), IN ACCORDANCE

WITH DI-SAFT-80102B, EXHIBIT M, SEQUENCE NO.

M001 AND STATEMENT OF WORK PARAGRAPH 3.10.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AF        COLOR PHOTOGRAPH PRINTS                                     1          LO   $                $              _______________________                                                      ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

COLOR PHOTOGRAPH PRINTS, DIGITAL FILES AND

PRINTS, IN ACCORDANCE WITH DI-MISC-80192A,

EXHIBIT C, SEQUENCE NO. C001 AND STATEMENT OF

WORK PARAGRAPH 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AG        FAMILY TREES                                                1          LO   $                $              ____________                                                                 ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

FAMILY TREES, IN ACCORDANCE WITH DI-MISC-

80508A, EXHIBIT R, SEQUENCE NO. R001 AND

STATEMENT OF WORK PARAGRAPH 3.14.2.1.

1 LO REPRESENTS FORTY-EIGHT (48) EACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423
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              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AH        MAINTENANCE ALLOCATION CHARTS (MACS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

MAINTENANCE ALLOCATION CHARTS (MACs), IN

ACCORDANCE WITH DI-MISC-80508A, EXHIBIT S,

SEQUENCE NO. S001 AND STATEMENT OF WORK

PARAGRAPH 3.14.3.1.

1 LO REPRESENTS FORTY-EIGHT (48) EACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

 20 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AJ        PU/PP ANALYSIS                                              1          LO   $                $              ______________                                                               ______________   _________________

              NOUN: 5-60KW AMMPS PU/PP CONFIG.

PU/PP ANALYSIS, IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT A, SEQUENCE NO. A001 AND

STATEMENT OF WORK PARAGRAPH 3.1.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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0016AK        INSPECTION/TEST REPORTS                                     1          LO   $                $              _______________________                                                      ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

INSPECTION AND TEST REPORTS, IN ACCORDANCE

WITH DI-NDTI-80809B, EXHIBIT J, SEQUENCE NO.

J001 AND STATEMENT OF WORK PARAGRAPH 3.9.6.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AL        DELETED              _______

0016AM        TEST INCIDENT REPORTS (TIRS)                                1          LO   $                $              ____________________________                                                 ______________   _________________
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              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

TEST INCIDENT REPORTS (TIRs), IN ACCORDANCE

WITH DI-MISC-80711A, EXHIBIT K, SEQUENCE NO.

K001 AND STATEMENT OF WORK PARAGRAPH 3.9.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AN        FAILED ITEM ANALYSIS REPORTS (FIARS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

FAILED ITEM ANALYSIS REPORTS (FIARs), IN

ACCORDANCE WITH DI-MISC-80711A, EXHIBIT L,

SEQUENCE NO. L001 AND STATEMENT OF WORK

PARAGRAPH 3.9.8.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AP        CONFIGURATION CONTROL DOCUMENTATION                                    LO   $     ** NSP **  $         ** NSP **              ___________________________________                                          ______________   __________________

CONFIGURATION CONTROL DOCUMENTATION (CCD)

(ECPs, RFDs, RFWs, SCNs), IN ACCORDANCE WITH

DI-MISC-80711A, EXHIBIT D, SEQUENCE NO. D001

AND STATEMENT OF WORK PARAGRAPH 3.5.5.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

CLINS 0017 THROUGH 0041 REPRESENT PHASE II.

CLINS 0017 THROUGH 0041 ARE COST PLUS FIXED

FEE (CPFF)

NOTE:  FOR SLINs 0017AA THROUGH 0026AA, THE

OFFEROR MAY PROPOSE A SINGLE FREQUENCY SET,

(I.E. 5KW/50/60HZ), OR A MULTI-FREQUENCY SET

(I.E. 5KW/50/60/400HZ) IN ORDER TO SATISFY

THE REQUIREMENTS.  OFFERORS MUST INDICATE IN

THEIR TECHNICAL PROPOSAL WHETHER THEY ARE

PROPOSING A SINGLE OR A MULTI-FREQUENCY SET.

NOTE:  THE GOVERNMENT'S INTENT IS TO PURCHASE

A MOST PROBABLE QUANTITY OF SIXTEEN (16) EACH

FOR SLINS 0017AA, 0019AA, 0021AA, 0023AA, AND

0025AA,  A MOST PROBABLE QUANTITY OF TEN (10)

EACH FOR SLINs 0018AA, 0020AA, 0022AA, 0024AA

AND 0026AA, AND A MOST PROBABLE QUANTITY OF

TWO (2) EACH FOR SLINs 0032AA, 0033AA, AND

0034AA. HOWEVER, THIS IS AN INDEFINITE

DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT.

NOTE:  SLINs 0041AW AND 0041AZ ARE NOT USED.

                              (End of narrative A001)

                             (Deleted narrative A002)

0017AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 5 KW 50/60 HZ AMMPS PREPRODUC

5KW, 50/60HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

SIXTEEN (16).

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0018AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 5 KW 400 HZ AMMPS PREPRODUCTI

5KW, 400HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TEN (10).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0019AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 10 KW 50/60 HZ AMMPS PREPRODU

10KW, 50/60HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

SIXTEEN (16).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0020AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________
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              NOUN: 10 KW 400 HZ AMMPS PREPRODUCT

10KW, 400HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TEN (10).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0021AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 15 KW 50/60 HZ AMMPS PREPRODU

15KW, 50/60HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

SIXTEEN (16).

 28 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0022AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 15 KW 400 HZ AMMPS PREPRODUCT

15KW, 400HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TEN (10).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0023AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 30 KW 50/60 HZ AMMPS PREPRODU

30KW, 50/60HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

SIXTEEN (16).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0024AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________
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              NOUN: 30 KW 400 HZ AMMPS PREPRODUCT

30KW, 400HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TEN (10).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0025AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 60 KW 50/60 HZ AMMPS PREPRODU

60KW, 50/60HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS
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SIXTEEN (16).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0026AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 60 KW 400 HZ AMMPS PREPRODUCT

60KW, 400HZ AMMPS PREPRODUCTION UNIT, WHICH

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TEN (10).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial
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                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0027AA        DELETED              _______

0028AA        DELETED              _______

0029AA        DELETED              _______

0030AA        DELETED              _______

0031AA        DELETED              _______

0032AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________

              NOUN: 5/10KW SWITCH BOX

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH

3.9.3.1.d.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TWO (2).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial
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                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0033AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________

              NOUN: 15/30 KW SWITCH BOX

15/30 KW SWITCH BOX IAW SOW PARAGRAPH

3.9.3.1.d.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TWO (2).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0034AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________
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              NOUN: 60 KW SWITCH BOX

60 KW SWITCH BOX IAW SOW PARAGRAPH 3.9.3.1.d.

THE MOST PROBABLE QUANTITY TO BE ORDERED IS

TWO (2).

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0035AA        PHASE II PREPRODUCTION PACK                                 1          LO   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW PREPRODUCTION PACK

5 KW PREPRODUCTION PACK IAW SOW PARAGRAPH

3.9.3.1.e.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0036AA        PHASE II PREPRODUCTION PACK                                 1          LO   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW PREPRODUCTION PACK

10 KW PREPRODUCTION PACK IAW SOW PARAGRAPH

3.9.3.1.e.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

FINAL ACCEPTANCE AND DELIVERY WILL BE 890

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0037AA        PHASE II TEST MAINTENANCE SUPPORT                           1          LO   $                $              _________________________________                                            ______________   __________________

              NOUN: TEST MAINT SUPPORT-GOV'T PPT

TEST MAINTENANCE SUPPORT FOR GOVERNMENT
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CONDUCTED PREPRODUCTION TEST (PPT) IAW SOW

PARAGRAPH 3.9.3.4.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

THE GOVERNMENT CONDUCTED PPT IS ESTIMATED TO

BE 360 DAYS AFTER AWARD OF PHASE II DELIVERY

ORDER.

                              (End of narrative F001)

0038AA        PHASE II TEST SUPPORT SPARES PKG (TSSP)                     1          LO   $                $              _______________________________________                                      ______________   __________________

              NOUN: TEST SPT SPARES PKG-GOV'T PPT

TEST SUPPORT SPARES PACKAGE (TSSP) FOR

GOVERNMENT CONDUCTED PREPRODUCTION TEST (PPT)

IAW SOW PARAGRAPH 3.9.3.4.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

THE GOVERNMENT CONDUCTED PPT IS ESTIMATED TO

BE 360 DAYS AFTER AWARD OF PHASE II DELIVERY

ORDER.
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                              (End of narrative F001)

0039AA        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING FOR LOGISTICS DEMO

TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR LOGISTICS

DEMONSTRATION  IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 560

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0039AB        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING - DEVELOPMENTAL TEST

TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR DEVELOPMENTAL TESTING

IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:
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                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 350

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0039AC        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING FOR OPERATIONAL TEST

TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR OPERATIONAL TESTING

IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 650

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0040AA        PHASE II LOG DEMO SUPPORT MATERIAL                          1          LO   $                $              __________________________________                                           ______________   __________________

              NOUN: LOGISTICS DEMO SUPPORT MAT'L

LOGITSICS DEMONSTRATION SUPPORT MATERIAL IAW

SOW PARAGRAPH 3.14.12.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

                             (Deleted narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

DELIVERY WILL BE 570 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AA        PHASE II CONTRACT FUNDS STATUS REPORT                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60KW AMMPS PREPRO & PU/PP

CONTRACT FUNDS STATUS REPORT (CFSR), IN

ACCORDANCE WITH DI-MGMT-81468, EXHIBIT B,

SEQUENCE NO. B001 AND STATEMENT OF WORK

PARAGRAPH 3.3.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423
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              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AB        PHASE II REVISED ETM/IETM PLAN                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60KW AMMPS PREPRO & PU/PP

REVISED ETM/IETM PLAN, IN ACCORDANCE WITH DI-

MISC-80711A, EXHIBIT X, SEQUENCE NO. X001 AND

STATEMENT OF WORK PARAGRAPH 3.14.4.2.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.
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SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AC        PHASE II SUPPORTABILITY REQUIREMENTS                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Supportability Requirements, In accordance

with DI-MISC-80711A, Exhibit Q, Sequence no.

Q001 and Statement of Work Paragraph

3.14.1.3.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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0041AD        PHASE II FAMILY TREES                                       1          LO   $                $              _____________________                                                        ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

1 LO CONSISTS OF FORTY-EIGHT (48) FAMILY

TREES,  In accordance with D-IMISC 80508A,

Exhibit R, Sequence no. R001 and Statement of

Work Paragraph 3.14.2.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AE        MAINTENANCE ALLOCATION CHARTS (MACS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

1 LO Consists of Forty-eight (48) Maintenance

Allocation Charts (MACs), In accordance with
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DI-MISC-80508A, Exhibit S, Sequence no. S001

and Statement of Work Paragraph 3.14.3.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AF        PHASE II SUPPLY SUPPORT ALTERNATIVES PLANS                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Supply Support Alternatives Plan, In

accordance with DI-MISC-80711A, Exhibit P,

Sequence no. P001 and Statement of Work

Paragraph 3.14.1.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 270 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AG        ETMS & IETMS (INCLUDING RPSTL)                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

1 LO CONSISTS OF TEN (10) ETMS, OPERATOR AND

FIELD (5 FOR THE 5-60 KW AMMPS SETS AND 5 FOR

THE 5-60 KW PU/PPS),IN ACCORDANCE WITH DI-MISC-

80711A, EXHBIT T,SEQUENCE NO T001 AND

STATEMENT OF WORK 3.14.4.1.A AND C.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AH        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

1 LO CONSISTS OF SIX (6) ETMS, SUSTAINMENT

(NMWRS) (5 FOR THE 5-60 KW AMMPS SETS AND 1

FOR THE 5-60 KW PU/PPS), IN ACCORDANCE WITH DI-

MISC-80711A, EXHBIT U, SEQUENCE NO. U001 AND

STATEMENT OF WORK PARAGRAPH 3.14.4.1.B AND D.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AJ        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

1 LO CONSISTS OF TEN (10) IETMS, OPERATOR AND

FIELD (5 FOR THE 5-60 KW AMMPS SETS AND 5 FOR

THE 5-60 KW PU/PPS), IN ACCORDANCE WITH DI-

MISC-80711A, EXHBIT V, SEQUENCE NO. V001 AND

STATEMENT OF WORK PARAGRAPH 3.14.4.1.A AND C.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AK        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

1 LO CONSISTS OF SIX (6) IETMS, SUSTAINMENT

(NMWRS) (5 FOR THE 5-60 KW AMMPS SETS AND 1

FOR THE 5-60 KW PU/PPS), IN ACCORDANCE WITH DI-

MISC-80711A, EXHBIT W, SEQUENCE NO. W001 AND

STATEMENT OF WORK PARAGRAPH 3.14.4.1.B AND D.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AL        PHASE II TEST PLAN FOR PREPRO & TEST IAW SOW                1          LO   $                $              ____________________________________________                                 ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Test Plan, in accordance with DI-MISC-80711A,

Exhibit H, Sequence no. H001 and Statement of

Work Paragraph 3.9.5.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 270 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AM        PHASE II COLOR PHOTO PRINTS                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PPS

Color Photograph Prints, in accordance with

DI-MISC-80192A, Exhibit C, Sequence No. C001

and Statement of Work paragraph 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DIGITAL FILES AND PRINTS DUE 330 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AN        PHASE II PPT SAFETY ASSESSMENT REPORT (SAR)                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

PPT Safety Assessment Report (SAR), in

accordance with DI-SAFT-80102B, Exhibit M,

Sequence no. M001 and Statement of Work

Paragraph 3.10.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3
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              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AP        PHASE II PRO DRAWINGS & ASSOC. LISTS (TDPS)                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO, ETC.

TDPs for 5-60 kW AMMPS Preproduction Units,

PU/PPs, Switch Boxes, Trailer Interface Kits

and Winterization Kits in accordance with DI-

SESS-81000B, Exhibit E, Sequence no. E001 and

Statement of Work Paragraph 3.8.3.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 840 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AQ        PHASE II SUP SUPPORT PKG COMP LIST (SSPCL)                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: SSPCL FOR LD AND OT

Supply Support Package Components Listing

(SSPCL) in accordance with DI-MISC-80711A,

Exhibit AH, Sequence no. AH001 and Statement

of Work Paragraph 3.14.12.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.
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FINAL SUBMISSION (OT) DUE 651 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AR        PHASE II TRAINING SUPPORT PACKAGE (TSP)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: TSP

Training Support Package (TSP) in accordance

with DI-ILSS-80872, Exhibit AG, Sequence no.

AG001 and Statement of Work Paragraph

3.14.11.1.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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0041AS        PHASE II  PREPCA SUMMARY REPORT                             1          LO   $                $              _______________________________                                              ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO, ETC.

Preproduction Physical Configuration Audit

(PREPCA) Summary Report, in accordance with

DI-CMAN-81022C, Exhibit F, Sequence no. F001

and Statement of Work Paragraph 3.8.4.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 855 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AT        PHASE II INSPECTION AND TEST REPORTS                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP
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Inspection and Test Reports, In accordance

with DI-NDTI-80809B, Exhibit J, Sequence no.

J001 and Statement of Work Paragraph 3.9.6.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE DUE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AU        PHASE II LMI SUMMARIES - SCREENING DATA                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Screeniing Data, In

accordance with DI-ALSS-81530, Exhibit AC,

Sequence no. AC001 and Statement of Work

Paragraph 3.14.6.1

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER.

                              (End of narrative F001)

0041AV        PHASE II LMI DATA PRO - PPL                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Data Products - Provisioning Parts List

(PPL), in accordance with DI-ALSS-81529,

Exhibit AD, Sequence no. AD001 and Statement

of Work Paragraph 3.14.7.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

 57 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AW        DELETED              _______

0041AX        PHASE II TEST INCIDENT REPORTS (TIRS)                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

TEST INCIDENT REPORTS (TIRS), In accordance

with DI-MISC-80711A, Exhibit K, Sequence no.

K001 and Statement of Work Paragraph 3.9.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AY        PHASE II FAILED ITEM ANALYSIS REPORT (FIARS)                1          LO   $                $              ____________________________________________                                 ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

FAILED ITEM ANALYSIS REPORTS (FIARS), In

accordance with DI-MISC-80711A, Exhibit L,

Sequence no. L001 and Statement of Work

Paragraph 3.9.8.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination
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              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AZ        DELETED              _______

0041BA        PHASE II EDFP DATA                                          1          LO   $                $              __________________                                                           ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Engineering Data for

Provisioning (EDFP) Data,  in accordance with

DI-ALSS-81530, Exhibit AF, Sequence no. AF001

and Statement of Work Paragraph 3.14.9.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS
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                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041BB        PHASE II CONFIGURATION CONTROL DOCUMENTATION                           LO   $     ** NSP **  $         ** NSP **              ____________________________________________                                 ______________   __________________

CONFIGURATION CONTROL DOCUMENTATION (CCD), In

accordance with DI-MISC-80711A, Exhibit D,

Sequence no. D001 and Statement of Work

Paragraph 3.5.5.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041BC        PHASE II LMI DATA PRODUCTS DESIGN CHANGE                               LO   $     ** NSP **  $         ** NSP **              ________________________________________                                     ______________   __________________

LMI DATA PRODUCTS - DESIGN CHANGE NOTICES

(DCNs) IN ACCORDANCE WITH DI-ALSS-81529,

EXHIBIT AE, SEQUENCE AE01 AND STATEMENT OF

WORK PARAGRAPH 3.14.8.1.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

CLINS 0042 THROUGH 0136 REPRESENT PHASE III.

CLINS 0042 THROUGH 0136 ARE FIRM FIXED PRICE

(FFP)

CLINS 0042 THROUGH 0074 REPRESENT PHASE III,

ORDERING PERIOD NO. 1 (1400 DAYS AFTER AWARD

OF PHASE I THROUGH 1764 DAYS AFTER AWARD OF

PHASE I)

CLINS 0075 THROUGH 0105 REPRESENT PHASE III,

ORDERING PERIOD NO. 2 (1765 DAYS AFTER AWARD

OF PHASE I THROUGH 2129 DAYS AFTER AWARD OF

PHASE I)

CLINS 0106 THROUGH 0136 REPRESENT PHASE III,

ORDERING PERIOD NO. 3 (2130 DAYS AFTER AWARD

OF PHASE I THROUGH 2555 DAYS AFTER AWARD OF

PHASE I)

                              (End of narrative A001)

                             (Deleted narrative A002)

NOTE:  FOR SLINs 0042AA THROUGH 0051AA,

0075AA THROUGH 0084AA, AND 0106AA THROUGH

0115AA, THE OFFEROR MAY PROPOSE A SINGLE

FREQUENCY SET, (I.E. 5KW/50/60HZ), OR A MULTI-

FREQUENCY SET (I.E. 5KW/50/60/400HZ) IN ORDER

TO SATISFY THE REQUIREMENTS. OFFERORS MUST

INDICATE IN THEIR TECHNICAL PROPOSAL WHETHER

THEY ARE PROPOSING A SINGLE OR A MULTI-

FREQUENCY SET.

                              (End of narrative A003)

0042AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0042AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0043AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0043AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0044AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________
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               FROM    TO             UNIT PRICE               ____    __             __________

                101   250          $

                251   500          $

                  1    25          $

                 26   100          $

SLIN 0044AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0045AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________
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                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0045AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0046AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

 66 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                 26   100          $

                101   250          $

                251   500          $

SLIN 0046AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0047AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

 67 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                 51   100          $

                101   250          $

SLIN 0047AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0048AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $
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                251   500          $

SLIN 0048AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0049AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $
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SLIN 0049AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0050AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

 70 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

SLIN 0050AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0051AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0051AA IS FOR THE PURCHASE OF SKID
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MOUNTED 60KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0052AA        DELETED              _______

0053AA        DELETED              _______

0054AA        DELETED              _______

0055AA        DELETED              _______
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0056AA        DELETED              _______

0057AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0058AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $
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                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0059AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE
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TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0060AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0061AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0062AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________
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               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0063AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0064AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0065AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0066AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0067AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0068AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS

                       Range Quantities                       ________________
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               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

15 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0069AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0070AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0071AA        PHASE III-PPCA                                              1          LO                    $              ______________                                                                                __________________

              NOUN: PROD. PHYSICAL CONFIG. AUDIT

PRODUCTION PHYSICAL CONFIGURATION AUDIT

(PPCA) IN ACCORDANCE WITH STATEMENT OF WORK

PARAGRAPH 3.8.5 AND APPENDIX F.
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                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

0072AA        PHASE III - ORDERING PERIOD 1                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT

FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A WORK-DAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A WORK-DAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0073AA        PHASE III-TRAINING COURSE (OPER.&FIELD/SUS)                 1          EA                    $              ___________________________________________                                                   __________________

              NOUN: FOR INSTRUCTOR KEY PERSONNEL

TRAINING COURSES (OPERATOR AND

FIELD/SUSTAINMENT) FOR INSTRUCTOR KEY

PERSONNEL TRAINING IN ACCORDANCE WITH

STATEMENT OF WORK PARAGRAPH 3.14.11.2.4.

THE CONTRACTOR SHALL PROVIDE A PRICE FOR ONE

(1) OPERATOR AND FIELD/SUSTAINMENT COURSE.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE INSTRUCTOR KEY PERSONNEL TRAINING EVENT

WILL BE HELD 60 DAYS AFTER AWARD OF PHASE III

DELIVERY ORDER.
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THE GOVERNMENT RESERVES THE RIGHT TO ORDER

SUBSEQUENT TRAINING COURSES ON AN AS REQUIRED

BASIS.

                              (End of narrative F001)

0074AA        PHASE III PPCA CONFIG AUDIT SUMMARY REPORT                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: PPCA CONFIG AUDIT SUM REPORT

PPCA CONFIGURATION AUDIT SUMMARY REPORT in

accordance with DI-CMAN-81022C, Exhibit G,

Sequence no. G001 and Statement of Work

Paragraph 3.8.5.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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0074AB        PHASE III SUPPORTABILITY REQUIREMENTS                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60 KW AMMPS GEN SET & PU/PP

Supportability Requirements, in accordance

with DI-MISC-80711A, Exhibit Q, Sequence no.

Q001 and Statement of Work Paragraph

3.14.1.3.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUPPORTABILITY ANALYSIS DATA DUE 45 DAYS

AFTER AWARD OF PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AC        PHASE III DIGITAL FILES AND PRINTS                          1          LO   $                $              __________________________________                                           ______________   _________________

              NOUN: 5-60 KW AMMPS GENERATOR SETS

 85 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

Color Photograph Prints, in accordance with

DI-MISC-80192A, Exhibit C, Sequence no. C001

and Statement of Work Paragraph 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DIGITAL FILES AND PRINTS DUE 240 DAYS AFTER

AWARD OF PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AD        PHASE III WARRANTY STATUS REPORTS                           1          LO   $                $              _________________________________                                            ______________   _________________

              NOUN: 5-60 KW AMMPS GEN SETS& PU/PP

Warranty Status Report, in accordance with DI-

MISC-80711A, Exhibit N, Sequence no. N001 and

Statement of Work Paragraph 3.13.16.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0074AE        PHASE III TRAINING SUPPORT PACKAGE                          1          LO   $                $              __________________________________                                           ______________   _________________

              NOUN: TRAINING SUPPORT PACKAGE

Training Support Package in accordance with

DI-ILSS-80872, Exhibit AG, Sequence no. AG001

and Statement of Work Paragraph 3.14.11.1.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)
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MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

TRAINING SUPPORT PACKAGE DUE 200 DAYS AFTER

AWARD OF PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AF        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM, IETM,NMWR ETM&IETM

1 Lo consists of Ten (10) RPSTL ETMs,

Operator and Field (5 for the 5-60 kW AMMPS

sets and 5 for the 5-60 kW PU/PPs in

accordance with DI-MISC-80711A, Exhibit Y,

Sequence no. Y001 and Statement of Work

Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AG        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM,IETM,NMWR ETM&IETM

1 Lo consists of Six (6) RPSTL ETMs,

Sustainment (5 for the 5-60 kW AMMPS sets and

1 for the 5-60 kW PU/PPs in accordance with

DI-MISC-80711A, Exhibit Z, Sequence no. Z001

and Statement of Work Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423
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              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AH        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL,ETM,IETM,NMWR ETM&IETM

1 Lo consists of Ten (10) RPSTL ETMs,

Operator and Field (5 for the 5-60 kW AMMPS

sets and 5 for the 5-60 kW PU/PPs in

accordance with DI-MISC-80711A, Exhibit AA,

Sequence no. AA01 and Statement of Work

Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR
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                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AJ        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM,IETM, NMWR ETM&IETM

1 Lo consists of Six (6) RPSTL ETMs,

Sustainment (5 for the 5-60 kW AMMPS sets and

1 for the 5-60 kW PU/PPs in accordance with

DI-MISC-80711A, Exhibit AB, Sequence no. AB01

and Statement of Work Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF
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PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AK        PHASE III LMI SUMMARIES-SCREENING DATA                      1          LO   $                $              ______________________________________                                       ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries-Screening Data, in accordance

with DI-ALSS-81530, Exhibit AC, Sequence no.

AC01 and Statement of Work Paragraph

3.14.6.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AL        PHASE III LMI DATA PRODUCTS - PPL                           1          LO   $                $              _________________________________                                            ______________   _________________
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              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Data Products - Provisioning Parts List

(PPL), in accordance with DI-ALSS-81529,

Exhibit AD, Sequence no. AD01 and Statement

of Work Paragraph 3.14.7.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AM        PHASE III ENGINEERING DATA FOR PROVISIONING                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Engineering Data for

Provisioning (EDFP) Data, in accordance with
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DI-ALSS-81530, Exhibit AF, Sequence no. AF01

and Statement of Work Paragraph 3.14.9.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE III DELIVERY ORDER.

                              (End of narrative F001)

0074AN        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

1 Lo consists of Ten (10) ETMs, Operator and

Field (5 for the 5-60 kW AMMPS sets and 5 for

the 5-60 kW PU/PPs), in accordance with DI-

MISC-80711A, Exhibit T, Sequence no. T001 and

Statement of Work Paragraph 3.14.4.1.a and c.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

III DELIVERY ORDER.

                              (End of narrative F001)

0074AP        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

1 Lo consists of Six (6)ETMs, Sustainment

(NMWRs) (5 for the 5-60 kW AMMPS sets and 1

for the 5-60 kW PU/PPs), in accordance with

DI-MISC-80711A, Exhibit U, Sequence no. U001

and Statement of Work Paragraph 3.14.4.1.b

and d.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

III DELIVERY ORDER.

                              (End of narrative F001)

0074AQ        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

1 Lo consists of Ten (10) IETMs, Operator and

Field (5 for the 5-60 kW AMMPS sets and 5 for

the 5-60 kW PU/PPs), in accordance with DI-

MISC-80711A, Exhibit V, Sequence no. V001 and

Statement of Work Paragraph 3.14.4.1.a and c.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

 96 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

III DELIVERY ORDER.

                              (End of narrative F001)

0074AR        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

1 Lo consists of Six (6) IETMs, Sustainment

(NMWRs) (5 for the 5-60 kW AMMPS sets and 1

for the 5-60 kW PU/PPs), in accordance with

DI-MISC-80711A, Exhibit W, Sequence no. W001

and Statement of Work Paragraph 3.14.4.1.b

and d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

 97 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

III DELIVERY ORDER.

                              (End of narrative F001)

0074AS        PHASE III CONFIGURATION CNTRL DOCUMENTATION                 1          LO   $     ** NSP **  $         ** NSP **              ___________________________________________                                  ______________   __________________

CONFIGURATION CONTROL DOCUMENTATION (CCD), In

accordance with DI-MISC-80711A, Exhibit D,

Sequence no. D001 and Statement of Work

Paragraph 3.5.5.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0074AT        PHASE III LMI DATA PRODUCTS DESIGN CHANGE                   1          LO   $     ** NSP **  $         ** NSP **              _________________________________________                                    ______________   __________________

LMI DATA PRODUCTS - DESIGN CHANGE NOTICES
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(DCNs) IN ACCORDANCE WITH DI-ALSS-81529,

EXHIBIT AE, SEQUENCE AE01 AND STATEMENT OF

WORK PARAGRAPH 3.14.8.1.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

CLINS 0075 THROUGH 0105 REPRESENT PHASE III,

ORDERING PERIOD NO. 2 (1765 DAYS AFTER AWARD

OF PHASE I THROUGH 2129 DAYS AFTER AWARD OF

PHASE I)

                              (End of narrative A001)

                             (Deleted narrative A002)

0075AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0075AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $
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 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0076AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0076AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0077AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0077AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

101 164
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0078AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0078AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0079AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0079AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0080AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0080AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0081AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0081AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0082AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0082AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________
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Reference No. of Document Being Continued

MOD/AMD

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0083AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0083AA IS FOR THE PURCHASE OF SKID

MOUNTED 60 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0084AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0084AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND
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Reference No. of Document Being Continued

MOD/AMD

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0085AA        DELETED              _______

0086AA        DELETED              _______

0087AA        DELETED              _______

0088AA        DELETED              _______

0089AA        DELETED              _______

0090AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0091AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0092AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0093AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0094AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1
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IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0095AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0096AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0097AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________
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              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0098AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0099AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0100AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

116 164

W15P7T-04-R-A001 0001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0101AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0102AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0103AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $
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                 26   100          $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0104AA        PHASE III - ORDERING PERIOD 2                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT

FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A WORK-DAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A WORK-DAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0105          SECURITY CLASS: Unclassified
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0105AA        PHASE III CONFIGURATION CNTRL DOCUMENTATION                 1          LO   $     ** NSP **  $         ** NSP **              ___________________________________________                                  ______________   __________________

CONFIGURATION CONTROL DOCUMENTATION (CCD), In

accordance with DI-MISC-80711A, Exhibit D,

Sequence no. D001 and Statement of Work

Paragraph 3.5.5.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0105AB        PHASE III LMI DATA PRODUCTS DESIGN CHANGE                   1          LO   $     ** NSP **  $         ** NSP **              _________________________________________                                    ______________   __________________

LMI DATA PRODUCTS - DESIGN CHANGE NOTICES

(DCNs) IN ACCORDANCE WITH DI-ALSS-81529,

EXHIBIT AE, SEQUENCE AE01 AND STATEMENT OF

WORK PARAGRAPH 3.14.8.1.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

CLINS 0106 THROUGH 0136 REPRESENT PHASE III,

ORDERING PERIOD NO. 3 (2130 DAYS AFTER AWARD
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OF PHASE I THROUGH 2555 DAYS AFTER AWARD OF

PHASE I)

                              (End of narrative A001)

                             (Deleted narrative A002)

0106AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0106AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH
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EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0107AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0107AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY
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BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0108AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0108AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY
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ORDER.

                              (End of narrative F001)

0109AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0109AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0110AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0110AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0111AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0111AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0112AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0112AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0113AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0113AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0114AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

                101   250          $

                251   500          $

SLIN 0114AA IS FOR THE PURCHASE OF SKID

MOUNTED 60 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0115AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    10          $

                 11    50          $

                 51   100          $

                101   250          $

SLIN 0115AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0116AA        DELETED              _______

0117AA        DELETED              _______

0118AA        DELETED              _______

0119AA        DELETED              _______

0120AA        DELETED              _______

0121AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.
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                              (End of narrative F001)

0122AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0123AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $
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                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0124AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0125AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0126AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    50          $

                 51   250          $

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0127AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________
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                  1    25          $

                 26   100          $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0128AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0129AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0130AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $
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5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0131AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0132AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0133AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD
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SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0134AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1    25          $

                 26   100          $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.
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                              (End of narrative F001)

0135AA        PHASE III - ORDERING PERIOD 3                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT

FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A WORK-DAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A WORK-DAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0136          SECURITY CLASS: Unclassified

0136AA        PHASE III CONFIGURATION CNTRL DOCUMENTATION                 1          LO   $     ** NSP **  $         ** NSP **              ___________________________________________                                  ______________   __________________

CONFIGURATION CONTROL DOCUMENTATION (CCD), In

accordance with DI-MISC-80711A, Exhibit D,

Sequence no. D001 and Statement of Work

Paragraph 3.5.5.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.
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                              (End of narrative F001)

0136AB        PHASE III LMI DATA PRODUCTS DESIGN CHANGE                   1          LO   $     ** NSP **  $         ** NSP **              _________________________________________                                    ______________   __________________

LMI DATA PRODUCTS - DESIGN CHANGE NOTICES

(DCNs) IN ACCORDANCE WITH DI-ALSS-81529,

EXHIBIT AE, SEQUENCE AE01 AND STATEMENT OF

WORK PARAGRAPH 3.14.8.1.

                              (End of narrative B001)

SEE SECTION D.

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    C-1 CHANGED 52.6905          DOCUMENT SUMMARY LIST--ISSUE OF SPECIFICATIONS, STANDARDS AND RELATED     JUL/1999

                                 DOCUMENTS (STATEMENT OF WORK)

1. The Document Summary List (DSL) (Attachment Nr 004) lists all directly cited (first tier) documents, all tailored referenced

(second tier) documents and all tailored subsequently referenced (third and lower tier) documents applicable to this

solicitation/contract. The equipment on contract will be produced in accordance with these documents.

2. The issue(s) (i.e., number, revision, title and issuance date) of the documents specified in the DSL govern over any other

issue of the same document(s) cited elsewhere within this solicitation/contract. However, when applicable, modifications/exceptions to

these documents apply as specified in the provision entitled 'Modification/Exceptions to Listed Specifications and Drawings.'

3. The Document Summary List is presented in the following format:

 DOCUMENT SUMMARY LIST FOR SOLICITATION/CONTRACT NUMBER/PROCUREMENT TITLE

DOCUMENT NAME                                           DOCUMENT TITLE                                   DOCUMENT DATE

(CONTRACT REFERENCE)                                                                                     DOCUMENT CATEGORY

APPLICABLE TAILORING

4. The offeror/contractor is responsible for reviewing the entire solicitation/contract to identify all applicable documents.

Immediately upon completion of this review, the offeror/contractor will notify the Procuring Contracting Officer (PCO) of any conflicts

or misunderstandings between the DSL and other contractual requirements.

     a. All non-cited documents that are referenced or incorporated by the documents cited on the DSL shall be contractually

binding in accordance with the Document Category of the cited document (see paragraph 5 below). Unless stated explicitly elsewhere in

this solicitation/contract, the issue of such non-cited document(s) is that which appears in the hard copy edition of the Department of

Defense Index of Specifications and Standards (DODISS) dated 1 July 2003 and DODISS Supplement dated 1 March 2004 or Acquisition

Management Systems and Data Requirements Control List (AMSDL) (DoD 5010.12-L) dated 1 April 2003 . When necessary, copies of canceled or

superseded specifications, standards and/or Data Item Descriptions applicable to this solicitation/contract are furnished at Section J.

     b. Should the DSL fail to identify a first tier document with its revision level, date and/or approved changes, the issue

of the document(s) shown in the DoDISS and Supplement cited above applies. Unless otherwise specified in this solicitation/contract,

such documents shall be considered as Category 2 (see paragraph 5 below).

5. The following document categories apply:

     a. Category 1. The requirements contained in the directly cited document are contractually applicable to the extent

specified. Unless otherwise specified in the solicitation/contract, all requirements contained in referenced and subsequently referenced

documents are contractually applicable for guidance and information only.

     b. Category 2. The requirements contained in the directly cited document and the reference documents identified in the

directly cited document are contractually applicable to the extent specified. Unless otherwise specified in the solicitation, contract,

or contract modifications, all requirements contained in subsequently referenced documents within reference documents are contractually

applicable for guidance and information only.

     c. Category 3. Unless otherwise specified in the solicitation, contract, or contract modifications, all requirements

contained in the directly cited document and all reference and subsequently referenced documents are contractually applicable to the

extent specified in the higher-tiered document.

6. When applicable, the drawings and product specifications cited on the DSL are furnished with this solicitation/contract at

Section J. All directly cited or referenced documents not furnished with this solicitation may be obtained as follows:

     a. Specifications and Standards listed in the DODISS and Data Item Descriptions listed in the AMSDL. Obtain these

documents from:
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                                   DODSSP

                                   Building 4/Section D

                                   700 Robbins Avenue

                                   Philadelphia, PA 19111-5094

                                   FAX: (215) 697-1462

 Note that requests for specification MIL-E-1 must include reference to the tube type.

     b. Commercial Specifications, Standards and Descriptions. When applicable, obtain these documents directly from the

publisher.

     c. Standard Practice for Commercial Packaging (ASTM D 3951-98). When applicable, obtain this document from:

                                   American Society for Testing and Materials

                                   100 Barr Harbor Drive

                                   West Conshohocken, PA 19248-2959

7. Tailoring. In case of conflict regarding applicable tailoring between the DSL and other requirements contained in this

solicitation/contract, the order of precedence is:

(1) Statement of Work

(2) Purchase Description

(3) Product Drawings

(4) Data Item Description/Modification;

(5) Document Summary List.

8. Notes for Solicitations Involving Government-Furnished Drawings. The drawings specified in this solicitation depict the

physical and functional requirements for the complete item and parts thereof. They do not contain complete details of all intervening

processes, from raw material to finished products, which are necessary to fabricate, control, test, adjust, assemble and inspect the

equipment on order.

     a. Drawing Review and Certification.

(1) The government has examined the Technical Data Package and believes that all drawings and related drawing lists

needed to prepare a realistic bid/offer and construct the equipment are included therein.

(2) When documents (35mm aperture cards or digital computerized files) are furnished, the bidder/offeror/contractor

shall utilize the document copies of the drawings supplied with the solicitation as a basis for preparing the bid/offer and constructing

the equipment on order in the event of contract award. The bidder/offeror is responsible for assuring that these aperture cards contain

all drawings cited in the DSL, excluding drawings for those items which will be government-furnished for incorporation in the equipment

on order. Missing or illegible drawings must be reported to the PCO within 15 days after issuance of this solicitation.

(3) Concurrent with the submission of the bid/offer, the bidder/offeror will acknowledge that the document set of

drawings in the bidder's/offeror's possession is complete and legible. If not submitted, the successful bidder/offeror will be required

to furnish such acknowledgement prior to award.

(4) Failure by the bidder/offeror to advise the government of any missing or illegible drawings, or to provide the

certification described in paragraph 8.a.(3) above will not be considered an excusable cause for late deliveries or the submission of

nonconforming supplies nor constitute grounds for a claim against the government subsequent to contract award.

     b. Disposition of Drawings and Specifications.

(1) Nonclassified drawings and specifications furnished with this solicitation/contract are not to be returned to the

government. They may be retained by the offeror for future reference or disposed of in any manner at the discretion of the offeror.

(2) Disposition of classified documents furnished with this solicitation/contract shall be in accordance with Chapter 5,

Section 7, of the National Industrial Security Program Operating Manual (NISPOM), January 1995, DoD 5220.22-M.

9. Discrepancies in Section B Item Descriptions. The bidder/offeror is responsible for notifying the PCO immediately in the
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event that:

     a. A line item in this solicitation does not identify the correct part number, drawing number, or specification, or

     b. The identification of such parts is inconsistent, or

     c. The line item refers to an obsolete part/model or a part/model which is no longer the latest baseline configuration for

that item.

In such situations, the bidder/offeror will submit correcting information to the PCO for evaluation and action.

DEFINITION OF DAC/DAYS AFTER CONTRACT

The abbreviation 'DAC,' for days after contract as used on the Contract Data Requirements List, DD Form 1423, attached to this

solicitation or contract, means days after (checked date applies):

( ) effective date of contract.

(X) date of contract award.

(End of clause)
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SECTION D - PACKAGING AND MARKING

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    D-1 DELETED 52.7033          PRESERVATIONS, PACKING AND MARKING INSTRUCTIONS                           APR/1999

    D-2 DELETED 52.7037          PACKAGING WAIVERS OR DEVIATIONS                                           APR/1999

    D-3 DELETED 52.7041          CONDITIONS FOR ACCEPTABILITY OF ALTERNATE COMMERCIAL PACKAGING            APR/1999
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    H-1 CHANGED 52.6215          ESTIMATED TIME TO COMPLETE                                                APR/1991

     (a) Subject to the requirements of 'Incremental Funding' provision and the 'Limitation of Funds' and the 'Allowable Cost, and

Payment' clauses of this contract, the following is incorporated herein:

     (b) It is estimated that 45 months (commencing approximately 31 July 2004 and ending approximately 30 April 2008) will be required

by the contractor to complete the work called for in the Schedule (Sections A thru H) hereof for Phases I and II. The funds allocated

hereunder and set forth in the Schedule cover the estimated funding required for a period of TBD months, up to and including TBD.

Succeeding funding to cover the total cost/performance of this contract will be in increments of 12 months or less for each fiscal year,

as required.

    H-2 DELETED 252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

    H-3 DELETED 225.802-70-      CONTRACTOR DEPLOYMENT TO SOUTH WEST ASIA                                  DEC/2003

                LOCAL

H-12  Indirect Rate Ceiling

     For Phase I and Phase II, which are cost type efforts, the indirect rates paid by the Government will be the actual costs incurred

by the contractor but will be no greater than those indirect rates proposed by the contractor in its final proposal revision under the

initial source selection.  The indirect rates include but are not limited to all overhead rates, G&A rate, and Facilities Capital Cost

of Money rates.

                                               *** END OF NARRATIVE H 002 ***

H-13  DOWNSELECT PROCEDURES

A.  DOWNSELECT

Any award to be made will be based on the best overall (i.e., best value) proposal that is determined to be the most beneficial to the

Government, with appropriate consideration given to the three (3) evaluation factors:  Technical, ILS, and Cost/Price.  The Technical

factor is slightly more important than the ILS factor; the ILS factor is slightly more important than the Cost/Price factor.  To receive

consideration for award a rating of no less than acceptable must be achieved in all factors.  Offerors are cautioned that the down

select decision may not necessarily be made to the contractor with the lowest cost/price.

B.  FACTORS AND SUBFACTORS TO BE EVALUATED

1.  FACTOR I - TECHNICAL:  The Technical factor is comprised of five (5) subfactors, listed below.  Subfactor (a) is

significantly more important than subfactor (b).  Subfactor (b) is more important than subfactor (c).  Subfactor (c) is more important

than subfactor (d).  Subfactor (d) is more important than subfactor (e).

a.  Key Operational Performance Parameters.

b.  Specific Design Characteristics.

c.  Design Concept.

d.  Capabilities, Plans, Personnel and Facilities.

e.  Configuration Management (CM) and Product Drawings.

2.  FACTOR II - ILS:  The ILS factor is comprised of four (4) subfactors, listed below.  Each subfactor is equally important.

a.  Supportability Analysis.

b.  Logistics Support.

c.  Maintenance Planning.
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d.  Technical Publications.

3. FACTOR III - COST/PRICE

C.  EVALUATION APPROACH.  All proposals shall be subject to evaluation by a team of Government personnel with the assistance of non-

Government advisors from Modern Technologies Corporation (MTC) and PC First Aide, LLC (PC).

1.  Technical and ILS Evaluation Approach.  The evaluation process will consider the following:

a.  Understanding of Requirements:  The extent to which the proposal demonstrates a clear understanding of all Technical and ILS

requirements delineated in the Purchase Description (PD) and the Statement of Work (SOW); the extent to which the technical requirements

have been considered defined and satisfied.

b.  Feasibility of Approach:  The extent to which the proposed approach is workable and the end results achievable. The proposal will be

evaluated to determine whether the Offerors methods and approach in meeting the requirements provide the Government with a high level of

confidence of successful completion.

c.  Completeness:  The extent to which the Technical and ILS requirements of the solicitation have been considered, defined, and

satisfied, rating each proposal strictly in accordance with its written content only.

2.  Cost/Price Factor.  The same Cost/Price evaluation approach used for award of this contract will be used for the

evaluation of the proposals submitted for the down-select process.

D.  PROPOSAL SUBMISSION.  At the completion of Phase I, when notified by the Contracting Officer, the contractors shall provide revised

Technical, ILS and cost/price proposals for Phase II (Continued SDD) and Phase III (Production) describing the design changes required

to correct any test deficiencies and/or failures that occurred during Phase I (SDD) and any revision to their Phase II and/or Phase III

approach.  Contractors shall submit revisions to the respective volumes/files that were submitted under the initial source selection

process.  The revised technical volume shall include 1) any changes or updates to the original proposal, 2) all Phase I data

deliverables, and 3) details/discussions of proposed corrective actions; the revised logistics proposal shall include 1) any changes or

updates to the original proposal, and 2) all Phase I data deliverables; the Cost/Price volume shall include revised cost/price for Phase

II (Continued SDD) revisions caused by corrective actions and lesson learned from the Phase I inspection and testing, as necessary.

Contractors shall submit detailed cost/price proposals for Phases II and III IAW the requirements under Proposal Submission for the

initial award.  No proposed price for any line item in the Phase III down select proposal can be greater than the line item price

contained in the proposal for the initial award.

                                               *** END OF NARRATIVE H 003 ***
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SECTION I - CONTRACT CLAUSES

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    I-1 DELETED 52.222-2         PAYMENT FOR OVERTIME PREMIUMS                                             JUL/1990

    I-2 CHANGED 52.243-07        NOTIFICATION OF CHANGES                                                   APR/1984

(a) Definitions. 'Contracting Officer,' as used in this clause, does not include any representative of the Contracting Officer.

'Specifically authorized representative (SAR),' as used in this clause, means any person the Contracting Officer has so designated by

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

     (b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within  5    calendar days from the date that the                                                                                           _____

Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor

regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the

notice shall state-

         (1) The date, nature, and circumstances of the conduct regarded as a change;

         (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or

knowledgeable about such conduct;

         (3) The identification of any documents and the substance of any oral communication involved in such conduct;

         (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

         (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this

clause, including-

             (i) What contract line items have been or may be affected by the alleged change;

             (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

             (iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on

continued performance have been or may be caused by the alleged change;

             (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are

estimated; and

         (6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost,

delay or disruption of performance.

     (c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue

performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor,

unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of

which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication

as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications, interpretations,

orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting

Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

     (d) Government response. The Contracting Officer shall promptly, within  30     calendar days of receipt of notice, respond to the                                                                             _______

notice in writing. In responding, The Contracting Officer shall either-

         (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance;

         (2) Countermand any communication regarded as a change;

         (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary, direct the mode of

further performance; or

         (4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the

Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter by
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which the Government will respond.

     (e) Equitable adjustment. (1) If the Contracting Officer confirms that Government conduct affected a change as alleged by the

Contractor, and the conduct causes an increase ordecrease in the Contractor's cost of, or the time required for, performance of any part

of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made-

             (i) In the contract price or delivery schedule or both; and

             (ii) In such other provisions of the contract as may be affected.

         (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are

defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay

reasonably incurred by the Contractor in attempting to comply with defective drawings, designs or specifications before the Contractor

identified, or reasonably should have identified, such a defect. When the cost of property made obsolete or excess as a result of a

change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall

have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or

time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,

respectively, in (b) and (c) above.

NOTE: The phrases 'contract price' and 'cost' wherever they appear in the clause, may be appropriately modified to apply to cost-

reimbursement or incentive contracts, or to combinations thereof.
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Attachment 001     STATEMENT OF WORK                                              22-APR-2004      213

Attachment 002     PURCHASE DESCRIPTION                                           19-APR-2004      241

Attachment 005     SPECIAL PACKAGING INSTRUCTIONS                                 DELETED          004

Attachment 007     COST/PRICE.XLS                                                 22-APR-2004      025

Attachment 010     CDRL ADDRESSEES                                                30-APR-2004      002
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    L-1 DELETED 52.6205          PRICE SUPPORT                                                             SEP/1997

    L-2 DELETED 52.7237          NOTICE: PERSONNEL CHANGES                                                 SEP/1997

L-16.  PROPOSAL SUBMISSION

1.  Proposals shall remain valid for a minimum of 120 days from the closing date for receipt of proposals.

2.  Proposals shall be submitted electronically via the Army Single Face to Industry Interactive Business Opportunities Page

(IBOP).  The URL for the IBOP is <https://abop.monmouth.army.mil/>.

3.  The Offerors submission shall consist of seven (7) Volumes in separate files with the titles and paragraph references for

each file as shown in the table below.  The Volumes are:  Executive Summary; Technical; ILS; Cost/Price, Performance Risk; SB&SDB

Participation Plan, and Solicitation, Offer and Award Documents and Certifications/Representations.  The content for each file is

discussed in the paragraphs below.  Proposals shall be prepared using Microsoft Office 2000 or Office XP products (i.e., MS Excel 2000

shall be used to create the .XLS files, MS Word 2000 shall be used to create the .DOC files, and MS PowerPoint shall be used to create

the .PPT files).  Adobe Acrobat version 6.0 shall be used to create the .PDF files.  The proposal submission files shall be compressed

(zipped) into one self-extracting file entitled Proposal.EXE using WinZip version 8.0 or less.  Also, the file name shall contain no

spaces, i.e., TechnicalVol.Exe.

TABLE 1

Volume                Title                                                             File Name

I              Executive Summary (Para 7a)                                        ExecSumm.doc

--

II            Technical - Key Operational Performance Parameters          KeyOpPerPar.doc

               (Para 7b(1))

II            Technical - Specific Design Characteristics (Para 7b(2))       SpDesChar.doc

II            Technical - Design Concept   (Para 7b(3))                          DesCncpt.doc

II            Technical - Capabilities, Plans, Personnel and Facilities       CapPlPerFac.doc

               (Para 7b(4))

II            Technical - CM and Product Drawings (Para 7b(5))              CMProdDwg.doc

--

III           ILS - Supportability Analysis (Para 7c(1))                         SuppAnal.doc

III           ILS - Logistics Support (Para 7c(2))                                  LogSupp.doc

III           ILS - Maintenance Planning (Para 7c(3))                           MaintPlan.doc

III           ILS - Technical Publications (Para 7c(4))                          TechPubs.doc

--

IV           Performance Risk - Summary of Relevant Contract                  Exper.xls

               Experience (Para 7d(1))

IV           Performance Risk - Performance (Para 7d(2))                       Perf.doc

IV           Performance Risk - Subcontracts (Para 7d(3))                       Subcont.doc

IV           Performance Risk - (Para 7d(2))                                        CURESHOW.pdf

--

V            Cost/Price - Cost (PHI and PHII)/Price (PHIII)                    SectionB.pdf

               (Para 7e; 7e(1), 7e(2))

V            Cost/Price - PHI Estimate (Para 7e; 7e(1))                        CostEstPHI.xls

V            Cost/Price - PHII Estimate (Para 7e; 7e(1))                       CostEstPHII.xls

V            Cost/Price - PHI Estimate (sanitized) (Para 7e; 7e(1))          SanCostEstPHI.xls

V            Cost/Price - PHII Estimate (sanitized) (Para 7e; 7e(1))        SanCostEstPHII.xls

V            Cost/Price - Total Proposal (Para 7e(2))                           CostPrice.xls

--

VI           Small Business Participation Plan (Para 7f(1))                      SBP1.doc

VI           Small Business Subcontracting Plan (Para 7f(2))                  SBP2.doc

               (Applicable to Large Businesses Only)

VII          Solicitation, Offer and Award Documents                            OFRREP.pdf

                And Certifications/Representations (Para 7g)

4.  Offerors will need to be registered users in the IBOP in order to submit proposals.  Please contact the 1-888-414-2677 IBOP toll-

free help desk for assistance in the use of the IBOP. WARNING:  Please do not wait until the last minute to submit your proposals!  To
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avoid submission of late proposals, we recommend the transmission of your proposal file 24 hours prior to the required proposal due date

and time.  Offerors are encouraged to practice submitting proposals in the DEMO section of the IBOP in order to gauge length of

transmission via the Internet.

5.  All information shall be confined to the appropriate Volume/file.  Offerors shall submit only essential matters that are sufficient

to clearly present their approach and to provide an adequate basis for evaluation.  No price information shall be presented in any part

of the proposal except the Cost/Price Volume and the SB&SDB Participation Plan Volume.  If the Offeror includes its own annexes or

attachments, those annexes or attachments must be clearly identified.  Proprietary markings are permitted and must be clearly marked.

Classified data, if proposed, shall be contained in a separate Appendix to the Technical files.  No classified material shall appear

elsewhere in the proposal and shall not be submitted electronically.  Contact the Procuring Contracting Officer (PCO) for information on

submitting any classified data.  Use of URLs with hyperlinks in proposals is prohibited.

6.  FORMAT - The submission shall be clearly indexed and logically assembled.  Each section described below shall be clearly identified

and shall begin at the top of a page.  All pages of each volume shall be appropriately numbered and identified by the complete company

name, date and solicitation number in the header and/or footer.  A Table of Contents should be created using the Table of Contents

feature in MS Word.  The required spreadsheet (EXPER.xls) shall be created using the templates provided.  MS Word (.doc) files shall use

the following Page Setup parameters:

Margins - Top, Bottom, Left, Right - 1?

Gutter - 0?

From Edge - Header, Footer - 0.5?

Page Size, Width - 8.5?

Page Size, Height - 11?

Single-spaced

Page Limitations:  The size of selected document (.doc) proposal files in Volumes I, II and III will be limited by the number of pages

as computed by MS Word.  To determine the number of pages in a MS Word document, select Properties from the File pull down menu.  The

number of pages in the document will be displayed on the Statistics tab.  Page limits are shown in the table below.

TABLE 2

Volume            Title                              File Name                   Page Limit

I                 Executive Summary            ExecSumm.doc                      5

II                Technical                      Sum of all .doc Files         250

III               ILS                              Sum of all .doc Files         250

If the Offeror includes its own annexes or attachments, those annexes or attachments will be included in the Offerors page limit.

If a proposal contains pages in excess of the limitation set forth in Table 2 above, the pages in excess of the page limitation will not

be evaluated. For the technical volume, page counts will begin with file entitled KeyOpPerPar.doc and continue in order through

CMProdDwg.doc; for the ILS volume, page counts will begin with file entitled SuppAnal.doc and continue in order through TechPubs.doc as

set forth in Table 1 above.  Any page counts associated with the Offeror's own annexes or attachments will be counted last in the order

in which submitted.

The following additional restrictions apply:

Each paragraph shall be separated by at least one blank line. A standard, 12-point minimum font size applies.  Arial or New Times Roman

fonts are required.

7.  CONTENT - Offerors are responsible for including sufficient details to permit a complete and accurate evaluation of each

proposal. Each file of the proposal shall consist of a Table of Contents, Summary Section and the Narrative discussion. The Summary

Section shall contain a brief abstract of the file.  The following shall be included in the Narrative discussion:

a.  VOLUME I - EXECUTIVE SUMMARY.  This volume shall consist of a brief

summary of all phases of the proposed program to include a brief description of AMMPS hardware, performance factors, proposed contractor

testing, approaches for logistics support, program outline and scope and pertinent schedules. The approach to the management of the

overall program shall also be summarized.  Additionally, Offerors shall describe their commercial generator set sales and volume of

business.  Cost information shall not be included in this volume.  Offerors are reminded that the Executive Summary is an introductory

summation of the proposal.  No information shall be in the Executive Summary that does not appear elsewhere in the proposal.  The

Executive Summary is for information purposes only and will not be evaluated.

b. VOLUME II -TECHNICAL.  The Offeror shall submit the drawings, sketches,

graphs, special analyses (e.g., model test results), calculations, supporting narrative and/or other technical information outlining the

proposed 5-60 kW size and mode AMMPS skid mounted generator sets and their performance characteristics.  Test data may be provided to

support compliance with the subfactors listed below provided that; 1) all data shall be IAW SOW Paragraph 3.9.2, certification required,
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and 2) all data must be obtained from the proposed AMMPS generator set configuration(s), certification required. Acceptable

certification would be a local DCMAO signature, or other form(s) of government or independent commercial witness and signature.

The volume shall be formatted such that all information is in the order listed below (i.e., the first subfactor in the technical volume

of the proposal shall be Key Operational Performance Parameters).  Information applicable to a particular subfactor shall be contained

within that subfactor or references provided to specify where the information is located.  Offerors may separately propose Multi-

Frequency generator sets IAW SOW Paragraph 3.1.1.  All paragraph references below are from the SOW, Purchase Description (PD) 6115-0125,

or PD sheets 1 - 10 (these sheets refer to the 5-60 kW AMMPS skid mounted generator sets).

(1) KEY OPERATIONAL PERFORMANCE PARAMETERS:  Offerors shall submit

their specific design approach for each 5-60 kW generator set, with sufficient information and supporting data, to demonstrate the

capability to achieve compliance with the following key operational performance criteria of PD 6115-0125 as listed below:

   (a) Power Quality (PD Paragraphs 3.4.8 and 3.4.9).

Set Full Load rating, to include Altitude calculations (PD Paragraph 3.8.1b).

Voltage and Frequency Performance (PD sheets Paragraphs 3.6 - 3.18).

 (b) Set Weight.  This analysis shall indicate compliance with the generator set weight requirements in the PD sheets.

 The proposal shall include a detailed weight breakdown of each major generator set component, to include the set fuel tank with fuel

(gallons).  The PD definition for wet (operational) weight shall be used (PD Paragraph 3.1.2 and PD sheets Paragraph 3.4).  While the

weight limits set forth for the 30 kW and 60 kW generators in the purchase descriptions are the maximum allowable weights, the

Governments objective weights are 1990 pounds and 2790 pounds, respectively.  Offerors are advised to exercise their best judgment in

determining which alternative (required or objective) they decide to include in their approach to the extent that it relates to the

their respective cost/price proposal and overall best value proposal.

   (c) Fuel Consumption.  Calculations of generator set fuel consumption shall be

provided with necessary supporting data, to include projected component efficiencies.  Mission profile for fuel consumption is defined

in the PD and PD sheets (PD Paragraph 3.18 and PD sheets Paragraph 3.5).

   (d) Reliability and Maintainability (R&M).  A reliability prediction with analysis shall

be provided as follows:

A functional block diagram showing a detailed breakdown of the generator set down to the

component level.  A component is defined as one, or two or more pieces joined together which are not

normally subject to disassembly without destruction of intended design use.

A component list along with supporting reliability information and data sources (i.e.

manufacturer test data, warranty data, Government-Industry Data Exchange Program (GIDEP), Non-Electronic

Part Reliability Data (NRPD), etc.).

Supporting calculations and methodologies used in the prediction analyses.

Overall reliability prediction results for the generator set.

(2) SPECIFIC DESIGN CHARACTERISTICS:  Offerors shall submit their specific

design approach, for each 5-60 kW generator set, with sufficient information and supporting data, to demonstrate the capability to

achieve compliance with the following PD 6115-0125 performance criteria:

   (a) Overall Generator Set Dimensions (PD Paragraph 3.1.2 and PD sheets Paragraph      3.4).

   (b) Environmental Operation at Extremes (PD Paragraph 3.8.1).

   (c) Noise Suppression (PD Paragraph 3.7).

   (d) Transportability (PD Paragraph 3.5).

   (e) Survivability (PD Paragraphs 3.9, 3.10 and 3.14).

   (f) Maintainability (PD Paragraph 3.12.2).

   (g) Winterization Kit (Paragraph 3.4.7.2).

(3) DESIGN CONCEPT:  Each proposal shall provide a complete and detailed
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description of the overall design concept and technical approach to meet the performance requirements of PD 6115-0125 for each of the 5-

60 kW AMMPS generator set sizes; and shall include information in the following areas:

   (a) Overall Design Concept and Component Layout.

   (b) Discussion of the Engine and Generator Combination (PD Paragraphs 3.4.1 and 3.4.9).

Description of Engine and Generator Technology, to include operating speed and Original

Equipment Manufacturer (OER).

Capability to Operate on JP-8 and Diesel Fuel (PD Paragraph 3.6.3).

   (c) Discussion of the Digital Control System (DCS) (PD Paragraph 3.4.12.1).

   (d) Listing of Common Components Across Set Sizes (PD Paragraphs 3.4.24 and 3.5.3.3).

   (e) Discussion of Current and Potential Commercial Applicability and Application(s).

(4) CAPABILITIES, PLANS, PERSONNEL AND FACILITIES:  The Offeror shall

submit the following plans and information:

   (a) Engineering Management Plan (EMP).  The EMP shall describe the contractor's

 efforts for planning, controlling and conducting a fully integrated engineering effort for the design of the 5-60 kW AMMPS generator

sets.  The EMP shall describe the contractor's system engineering process to be applied to system design, test requirements,

verification of performance and producibility.

   (b) Personnel and Facilities.  The Offeror shall submit a complete description of the

key personnel, capability and facilities to be used in the design, development and production of the 5-60 kW AMMPS generator sets to

include its approach to achieving full production capability  IAW the SOW and PD.

(5) CONFIGURATION MANAGEMENT (CM) AND PRODUCT DRAWINGS:

Offerors shall detail and discuss their approach to CM (Statement of Work (SOW) Paragraph 3.5).  Offerors shall detail and discuss their

approach for preparation of the Product Level Drawings, to include a discussion of any prior experience in drawing preparation (SOW

Paragraph 3.8).

c.  VOLUME III - INTEGRATED LOGISTICS SUPPORT (ILS).  This volume shall consist of details as to how the Offeror proposes to satisfy the

supportability and sustainment logistics support requirements of the 5-60 kW AMMPS Program.  The Offeror shall address the

supportability requirements of the AMMPS sets in terms of their operation and maintenance task requirements and the associated support

resources to support them.  Offerors may propose Multi-Frequency generator sets IAW SOW Paragraph 3.1.1.  The proposal shall be

formatted such that all information is presented by subfactor in the order listed below (i.e., subfactor 1 - Supportability Analysis is

discussed first).

(1) SUPPORTABILITY ANALYSIS:  The Offeror shall provide the following information:

   (a) Logistics Management Plan (LMP).  The LMP shall describe the contractors efforts for planning, controlling and

conducting a fully integrated logistics effort for the Supportability Analysis of the 5-60 kW AMMPS generator sets.  The LMP

shall describe the contractors system logistics process to be applied to all elements of Supportability to include the process

for performing the Supportability Analysis and incorporating these actions into the overall system design/engineering and ILS

product development efforts.

   (b) The Offeror shall address the following relative to Supportability Analysis:  a list of common parts between set sizes;

compile a list of the total number of parts required to support the 5-60 kW AMMPS skid mounted fleet; provide a list of

scheduled maintenance tasks with the scheduled maintenance interval; provide an estimate of the time required to complete the

maintenance action and maintenance level  (field or sustainment) required for the part replacement/repair; provide details of

the System Modularity/Line Replaceable Units (LRUs); and provide a list of repairable parts and Spare (Consumable) Parts

included in the design approach.

(2) LOGISTICS SUPPORT:  The Offeror shall address how the following elements of ILS will be integrated into the overall system

design/development: Design Influence; Maintenance Plan; Manpower and Personnel; Supply Support; Support Equipment and Test,

Measurement and Diagnostic Equipment (TMDE); Training and Training Devices; Technical Data (to include Electronic Technical

Manuals (ETMs), Interactive ETMs (IETMs) and National Maintenance Work Requirements (NMWRs)); Packaging, Handling and Storage

(PHS); Transportation and Transportability (T&T); Facilities; and Standardization and Interoperability Considerations.  Each

proposal shall provide the following details:

   (a) ILS Management Structure.  The Offeror shall provide a description of the management structure to support these
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analyses, including a matrix identifying the ILS management and technical personnel selected to perform each task.

   (b) ILS Schedule.  The Offeror shall provide the schedule for performing the tasks listed in the Supportability Analysis and

incorporating their results into the hardware and technical publications.

   (c) TMDE and Tool Screening.  The Offeror shall provide a description of their process for screening TMDE and tools required

for scheduled/unscheduled maintenance to determine if tools not listed in the PD (special tools) are required.  Include a

description of any special tools and TMDE needed to support the AMMPS fleet.

(3) MAINTENANCE PLANNING:  The Offeror shall provide a Maintenance Plan that includes the operation, maintenance and support

functions of the AMMPS sets by identification of required operator and maintenance tasks (field and sustainment).  The

Maintenance Plan will include the following:

   (a) Level of Repair Analysis (LORA).  The Offeror shall describe the LORA concept as detailed in the SOW.

   (b) Family Tree.  The Offeror shall provide one Family Tree for evaluation. The Family Tree will be structured from the end

item down to the lowest repairable assembly.

   (c) Maintenance Allocation Chart (MAC).  The Offeror shall provide one MAC. This MAC will include a description of how the

MAC incorporates the Armys two-level maintenance concept described in the SOW.  Additionally, the Offeror shall:  1) identify

function, active time, tools and test equipment, as well as the expendable/durable or consumable items required to perform the

Field and Sustainment levels of maintenance; and 2) provide a Median Time To Repair (MTTR, PD Paragraph 3.12.4) and a Maximum

Time To Repair (MAXTTR, PD Paragraph 3.12.5) prediction.

(4) TECHNICAL PUBLICATIONS:  The Offeror shall provide a plan describing its approach for the development of ETMs/IETMs as

detailed in the SOW.  This plan shall provide the following details:

   (a) ETMs/IETMs Work Packages.  The Offeror shall outline their process for development of ETMs/IETMs Work Packages using the

Government Furnished Document Type Definition (DTD) and Style Sheet provided in the SOW.

   (b) Functionality.  The Offeror shall provide a narrative of the functionality required by the Government in developing the

IETMs.

   (c) Repair Parts and Special Tools List (RPSTL) Development.  The Offeror shall provide a narrative describing development

of the RPSTLs.

   (d) Maintenance Instructions.  The Offeror shall provide a plan for development of maintenance instructions in the

ETMs/IETMs, both Field and Sustainment Level publications.

   (e) ETM/IETM Links.  The Offeror shall describe how the PPL, the RPSTL data, tabular listings and graphics will be linked to

the ETMs/IETMs.

d.  VOLUME IV - PERFORMANCE RISK.   The Offeror shall submit a description of all Government and commercial contracts (prime and major

subcontracts, in performance or awarded on or after 01 January 2001 with a value over $1,500,000.00) that are relevant to the efforts

required by this solicitation.  Relevant is defined as those contracts that deal with items that are similar to those required by this

solicitation, to include, but not limited to the development or production of generator sets.  This information shall also be provided

for each proposed major subcontractor.   Offerors are requested to provide this information within 30 calendar days of release of the

RFP.  This Volume shall be organized into the following Chapters:

(1) Chapter 1 - Summary of Relevant Contract Experience.  Offerors shall complete the

spreadsheet, file named EXPER.xls (attached to Section J).  The following information is required for each contract that meets the

criteria of 7d above:

(a) Contractor/Subcontractor place of performance, CAGE Code and

                        DUNS Number.

(b) Government contracting activity, address, telephone, and FAX numbers.

(c) PCO's name, telephone and fax numbers.

(d) Government's technical representative/COR telephone and fax numbers.

(e) Government contract administration activity and the ACOs name, telephone and fax numbers.

(f) Government contract administration activity's Pre-Award Monitor's name, telephone and fax numbers.
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(g) Contract Number.

(h) Contract Type

(i) Awarded price/cost.

(j) Final or projected final price/cost.

(k) Original delivery schedule.

(l) Final or projected final delivery schedule.

(2) Chapter 2 - Performance.  The Offeror shall provide a specific narrative explanation of each contract listed in

Chapter 1 describing the objectives achieved and detailing how the effort is similar to the requirements of this solicitation.  On

contracts where the Offeror was a prime, the Offeror shall state the percentage of effort that was performed as the prime and the

percentages performed by the major subcontractor(s).  For any contracts that did not/do not meet original cost, schedule or technical

performance requirements, provide a brief explanation of the reason(s) for the shortcoming and any corrective action taken to avoid

recurrence.  The Offeror shall list each time the delivery schedule was revised and provide an explanation of why the revision was

necessary.  The Offeror shall also provide a copy of any Cure Notices or Show Cause Letters received on each contract listed and a

description of any corrective action by the Offeror or proposed subcontractor. The Offeror shall indicate if any of the contracts listed

were terminated and the type and reasons for the termination.

(3) Chapter 3 - Subcontracts.  The Offeror shall provide an outline of how the effort

required by the solicitation will be assigned for performance within the contractors corporate entity and among the proposed

subcontractors.

(4) New Corporate Entities.  New corporate entities may submit data

on prior contracts involving its officers and employees.  However, in addition to the other requirements in this section, the Offeror

shall discuss in detail the role performed by such person(s) in the prior contracts cited.

(5) Performance Risk Assessment Questionnaire.  For all contracts identified in Chapter

1, a Performance Risk Assessment Questionnaire, file named PPQ.doc (attached to Section J) shall be completed and forwarded to the

Government contracting activity and Government technical representative responsible for the past/current contract. The Offeror shall

complete Part I of the Performance Risk Assessment Questionnaire, and email the questionnaire to the Government or commercial Points of

Contact (POCs) (one (1) to the contractual representative and one (1) to the technical representative)- one (1) POC and one (1) contract

per questionnaire.  The POC shall be shall be instructed to electronically complete Part II of the questionnaire and e-mail it to the

Contracting Officer, Mr. Theodore R. Kordower, at theodore.kordower@mail1.monmouth.army.mil, and the Contract Specialist, Ms. Karen                                                  _________________________________________

Summonte at karen.summonte@mail1.monmouth.army.mil <mailto:karen.summonte@mail1.monmouth.army.mil>, within three (3) days of receipt.            ______________________________________________________________________________________

The Government requests the data within thirty (30) days of the release of the RFP.  The Offerors shall also e-mail to the Contracting

Officer and Contract Specialist a list of all the POCs who were sent questionnaires. This list may also be submitted through the IBOP,

using the Post Bid/Proposal tab.  The Government requests this list is provided within 15 calendar days of the release of the RFP. The

POC List shall be submitted in Word for Windows Table Format to include the following fields: Solicitation Number; Offeror Company Name;

Contract Number; Government Agency; POC Last Name, First Name; POC Title; POC Telephone Number; POC e-mail address; date e-mailed to POC

(month/day).

e.  VOLUME V - COST/PRICE.  Offerors shall propose against all CLINs/SLINs in Phases I, II and III for 50/60

Hz and 400 Hzgenerators.  The Offeror shall submit the Cost Proposals for Phases I and II, one of which shall be a sanitized copy with

all dollars, rates, and factors removed, and the Phase III Price Proposal, which is a part of the CostPrice.xls file.  Offerors

proposals shall be based on a 15 July 2004 estimated contract award date.  Breakdowns of cost data are required under this solicitation

for the CPFF CLINs only (a breakdown shall be submitted for each CLIN/SLIN).Cost proposals are also required for any subcontractor

effort under the CPFF portion that exceeds $550,000.  Particular attention is directed to the importance of furnishing complete and

detailed information and supporting data as indicated in Table 15-2 of FAR 15.408.  The Cost Data shall include all costs expected to be

incurred during Phases I and II under the contract.  In addition, the Offeror shall provide a cross-reference between the cost data, the

Statement of Work, and CLINs/SLINs.  The Government reserves the right to request additional cost and pricing data as deemed necessary.

Certified Cost and Pricing Data will not be required.  If the Government determines adequate competition was not obtained, the

Government reserves the right to request certified cost and pricing data.

(1) COST PLUS FIXED FEE. The Offeror shall submit a detailed "bottoms up" estimate, to correlate with the

following format:

(a) Each cost reported shall be supported by a cost rationale.  The cost rationale

shall provide sufficient information for the Government to track through the methodology used to develop the labor hours, materials and

other direct costs that the Offeror estimated for the task.
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(b) The cost breakdowns shall be summarized at the next higher level.  Each

summary shall contain the same details and same format as the subordinate level.

(c) Each breakdown shall provide cost summaries of the following:

(i) Material.  A breakdown of materials, in descending order of cost,

showing specific raw materials, piece parts, components, etc.  The Offeror shall supply separate consolidated Bills of Materials for

Phase I and for Phase II summarizing all material requirements included in various breakdowns, including the basis for pricing (vendor

quotes, invoice pricing, etc.).

(ii) Subcontracts.  The proposed costs should be identified by

subcontractor.  Detailed support should be provided showing the nature and extent of the work involved and proposed contract type, as

well as the details necessary to enable the Government to evaluate the proposed costs.  If a subcontractor does not want to submit

proprietary cost data through the prime contractor, the information can be submitted directly to the Government by the subcontractor.

Each subcontractor shall be identified separately on the cost breakout.

(iii) Interdivisional effort.  Breakdown to include name of division,

nature and extent of work.  Proposed material, labor, travel, etc., should be broken down as required.  Each interdivisional effort

shall be identified separately on the cost breakout.

(iv) Direct labor.  A separate listing by type (manufacturing, engineering,

etc.).  The type of labor shall be broken down by labor category, showing hours and rates.

(v) Indirect expense.  For each cost breakdown submitted, the contractor

shall identify the individual rates applied to each respective cost element, the base to which the rate is applied and the amount

proposed.

(vi) Other direct costs.  Complete details shall be provided showing how

the costs were derived.  For example, proposed travel and subsistence costs should be included.

(vii) Any other costs not specifically addressed above shall be presented

in a manner that will enable the Government to conduct a thorough, comprehensive and detailed evaluation of the proposed costs.

(viii) The maximum Fixed Fee that Offerors shall propose (and that the Government will pay) for the

Phase I and Phase II CPFF efforts is 10% of the proposed cost (excluding cost of money).

(2) FIRM FIXED PRICE (FFP) LINE ITEMS.  For the FFP effort (FFP CLINs are

identified in Section B of the Solicitation), no cost data by element is required.  The Offeror shall place the offered price for the

corresponding CLIN/SLIN in Section B where indicated and in the file entitled CostPrice.xls.  Not Separately Priced (NSP) Line Items:

For all items for which the Offeror chooses

to propose not separately priced, the Offeror shall advise under which line item that cost for the NSP line item is included.

(3) The contractor shall not invoice for and the Government will not pay any indirect expense rate that is

greater than that rate proposed by the Offeror in the Offerors Phase I and Phase II final proposal revision. For example if the proposed

overhead rate is 100% the maximum overhead rate to be invoiced and paid will be 100%. If the proposed G&A rate is 20% the maximum rate

invoiced and paid will be 20%.

f.  VOLUME VI - SMALL BUSINESS PARTICIPATION PLAN.

(1) Part I - Small Business Participation Plan.

All Offerors, both Small and Large Businesses, are required to submit Small Business Participation Information in accordance with DFARS

215.304 that shall include the following:

(i)  Type of Business of Prime Contractor:

     Check all applicable boxes -

{  } Large

{  } Small

{  }Small Non-Disadvantaged

{  }Small Disadvantaged

{  }Women-Owned Small Business

{  }HUB Zone Small
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{  }Veteran Owned Small Business

{  } Service Disabled Veteran Owned Small Business

NOTE: Small Business Offerors receive credit for Small Business Participation as Prime Contractors.

(ii) Total Contract Value: (Include options, etc) $________

(iii) Dollar Value of your participation as a Prime Contractor: $________

(iv) Dollar Value and Percentage of Subcontracts Planned For:

Dollar Value          Percentage of Total Contract Value

Large $________            %_________

Small $________            %_________

          Small Non-Disadvantaged $________            %_________

          *Small Disadvantaged $________            %_________

* Small Disadvantaged Business (SDB) target participation must be expressed as dollars and percentages of total contract value, in each

of the applicable, authorized North American Industry Classification System (NAICS) Industry Subsectors, and a total target for SDB

participation by the Contractor.  SDB targets will be incorporated into any resulting prime contract and contractors will be required to

report SDB participation.

Women-Owned Small                     $________            %_________

HUB Zone Small                             $________            %_________

Veteran Owned Small Business $________            %_________

Service Disabled Veteran Owned

Small Business $________            %_________

Each participation percentage above shall be accompanied by detailed supporting documentation regarding the individual commitments.

Detailed explanations shall also be provided when the percentages fall short of the DOD goals.

NOTE:  The sum of the percentages under Paragraph iv need not equal 100% since the prime may not be included and individual

subcontractors may be counted toward more than one category.  All percentages should use TOTAL CONTRACT VALUE as a baseline.

(v) List principal supplies/services to be subcontracted to:

Name of Company           Identify type of service/supply

Large:

Small:

Small Non-Disadvantaged:

Small Disadvantaged:

Women-Owned Small:

HUBZone Small:

Veteran Owned Small Business:
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Service Disabled Veteran Owned Small Business:

Historically Black Colleges and

Universities/Minority Institutions (HBCU/MI):

NOTE:  For purposes of subcontracting, Historically Black Colleges and Universities/Minority Institutions (HBCU/MIs) are considered as

disadvantaged and should be broken out separately.

(vi) Prior Performance Information: All Offerors are to provide any information substantiating their  record of utilizing small

businesses on past contracts. For Large Businesses: include ACO Rating and SF 295 Information. For Large and Small Businesses: provide

descriptive information for all Small Business categories. Any information concerning long-term relationships with Small Business

Subcontractors, such as Mentor Protg relationships, should be provided.

(vii)  Extent of Commitment: Provide documentation regarding enforceable commitments to utilize any Small Business category as defined

in FAR Part 19, as subcontractors. Bilateral agreements between the Offeror and proposed subcontractors constitute enforceable

agreements.

Provide the names of Protg firms being utilized in the proposal as subcontractors.

(viii) The Department of Defense (DOD) has established small business goals as an assistance to assure small business receives a fair

proportion of DOD awards. The goals are as follows: Small Business: 23% of the total contract value; Small Disadvantaged Business: 5% of

the total contract value; Women-Owned Small Business: 5% of the total contract value; Historically Underutilized Business Zone (HUBZone)

Business: 3% of the total contract value; Veteran Owned Small Business: 3% of the total contract value; Service Disabled Veteran Owned

Small Business: 3% of the total contract value.

(2) Part II - Small Business Subcontracting Plan.  Each Large Business Offeror shall provide a Small Business

Subcontracting Plan that contains all the elements required by FAR 52.219-9.  This plan shall be submitted separately from the Small

Business Participation Plan information required above, which applies to both Large and Small businesses.  The Subcontracting Plan is

not a requirement for evaluation in source selection, but rather, a requirement for award to a Large Business and it will be

incorporated into any resultant contract.

g.  VOLUME VII - SOLICITATION, OFFER AND AWARD DOCUMENTS AND REPRESENTATIONS/CERTIFICATIONS.  Each Offeror shall complete (fill-

ins and signatures) the solicitation sections indicated below using the file (without modification to the file(s)) provided with the

solicitation.  An authorized official of the firm shall sign the SF 33 and all representations/certifications requiring original

signature.  An acrobat file, .pdf, shall be created to capture the signatures for submission.  Rename the provided Adobe document

OFRREP.pdf.

Section A.  Standard Form 33 (SF 33), Solicitation, Offer and Award

Section G.  Contract Administration Data

Section K.  Representations, Certifications and Other Statements of Offerors

                                               *** END OF NARRATIVE L 002 ***
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SECTION M - EVALUATION FACTORS FOR AWARD

M-4  BASIS FOR AWARD

1.  Initial Award:  Any award to be made will be based on the best overall (i.e., best value) proposal that is determined to be the most

beneficial to the Government, with appropriate consideration given to the five (5) evaluation factors:  Technical, Integrated Logistics

Support (ILS), Performance Risk, Cost/Price and Small Business Participation Plan.  The Technical Factor is equal in importance to the

ILS Factor. The Technical Factor and ILS Factor are individually slightly more important than the Performance Risk Factor. The

Performance Risk Factor is slightly more important than the Cost/Price Factor. The Cost/Price Factor is slightly more important than the

Small Business Participation Plan Factor.  To receive consideration for award, a rating of no less than Acceptable must be achieved for

all factors and subfactors.  Offerors are cautioned that the award(s) may not necessarily be made to the lowest cost/price Offeror(s).

The Government reserves the right to make up to three (3) AMMPS awards.

2.  Downselect for Continuation of Program:  Award of the initial contract will include the evaluation of three (3) phases.  Phase I

requires contractors to develop prototypes, complete a Maintenance Demonstration (MD), conduct limited testing, & provide limited

logistics data for evaluation.    During Phase II, the hardware will undergo Developmental Test/Operational Test (DT/OT), Logistics

Demonstration (LD) and include the development of Logistics data.  Phase III will be for full rate production.  If more than one (1)

award is made in the initial award, a downselect to one (1) contractor will be made at the conclusion of Phase I.  Contractors will

submit the results of Phase I and revised Phase II and Phase III proposals. Any award to be made will be based on the best overall

(i.e., best value) proposal that is determined to be the most beneficial to the Government, with appropriate consideration given to the

three (3) evaluation factors:  Technical, ILS, and Cost/Price.  In the evaluation process for the downselect, the Technical Factor is

slightly more important than the ILS Factor.  The ILS Factor is slightly more important than the Cost/Price Factor.  To receive

consideration for award, a rating of no less than Acceptable must be achieved in all factors and subfactors.  Offerors are cautioned

that the downselect decision may not necessarily be made to the lowest cost/price Offeror.

                                               *** END OF NARRATIVE M 001 ***

M-5  FACTORS AND SUBFACTORS TO BE EVALUATED

1.  FACTOR I - TECHNICAL:  The Technical Factor is comprised of five (5) subfactors, listed below.  Subfactor (a) is

significantly more important than subfactor (b).  Subfactor (b) is more important than subfactor (c).  Subfactor (c) is more important

than subfactor (d).  Subfactor (d) is more important than subfactor (e).

a.  Key Operational Performance Parameters.

b.  Specific Design Characteristics.

c.  Design Concept.

d.  Capabilities, Plans, Personnel and Facilities.

e.  Configuration Management (CM) and Product Drawings.

2.  FACTOR II - ILS:  The ILS Factor is comprised of four (4) subfactors, listed below.  Each subfactor is equally important.

a.  Supportability Analysis.

b.  Logistics Support.

c.  Maintenance Planning.

d.  Technical Publications.

3.  FACTOR III - PERFORMANCE RISK

4.  FACTOR IV - COST/PRICE

5.  FACTOR V - SMALL BUSINESS PARTICIPATION PLAN
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                                               *** END OF NARRATIVE M 002 ***

M-6  EVALUATION APPROACH.

All proposals shall be subject to evaluation by a team of Government personnel with the assistance of non-Government advisors from

Modern Technologies Corporation (MTC) and PC First Aide, LLC (PC).

1.  Technical and ILS Evaluation Approach.  The evaluation process will consider the following:

a.  Understanding of Requirements:  The extent to which the proposal demonstrates a clear understanding of all Technical and ILS

requirements delineated in the Purchase Description (PD) and the Statement of Work (SOW); the extent to which the technical requirements

have been considered defined and satisfied.

b. Feasibility of Approach:  The extent to which the proposed approach is workable and the end results achievable. The

proposal will be evaluated to determine whether the Offerors methods and approach in meeting the requirements provide the Government

with a high level of confidence of successful completion.

c.  Completeness:  The extent to which the Technical and ILS requirements of the solicitation have been considered, defined, and

satisfied, rating each proposal strictly in accordance with its written content only.

2.  Performance Risk Evaluation Approach.  The Performance Risk evaluation will assess the relative performance risks associated with an

Offerors likelihood of success in performing the solicitation's requirements as indicated by that Offerors record of past performance.

a.  The Government will conduct a Performance Risk assessment based on the

quality, relevancy and recency of the Offerors past performance, as well as that of its major subcontractors, as it relates to the

probability of successful accomplishment of the required effort. In this context, Offeror is defined as a prime contractor or a

contractor team arrangement (as defined by FAR 9.601).  Major subcontractors are those that will be performing a significant portion of

the AMMPS effort ($5 million or more of the contract value).  The prime contractor and proposed subcontractors will be assessed

individually, results will then be consolidated, and an overall assessment will be made to derive the Offerors Performance Risk rating.

Performance Risk will be reflected in the adjectival ratings assigned to the Performance Risk Factor. A lack of performance record will

result in an unknown Performance Risk rating.  The Offerors record of satisfying customer requirements in the areas described below will

be considered:  1) conforming to specifications and standards of good workmanship; 2) forecasting and containing costs on any previously

performed cost reimbursement contracts; 3) adherence to contract schedules, including the administrative aspects of performance; 4)

project management; 5) commitment to customer satisfaction and business-like concern for the interests of its customers.

b. A significant achievement, problem, or lack of relevant data in any element of the work can become an important

consideration in the source selection process.  A negative finding under any element may result in an overall high-risk Performance Risk

rating.  Therefore, Offerors are reminded to include all relevant past efforts, including demonstrated corrective actions, in their

proposal.

c. Offerors are cautioned that in conducting the Performance Risk assessment, the Government may use data provided in the

Offerors proposal and data independently obtained from other sources.  Since the Government may not necessarily interview all of the

sources provided by the Offerors, it is incumbent upon the Offeror to explain the relevance of the data provided and to ensure that the

data is current, accurate and complete.  Offerors are reminded that while the Government may elect to consider data obtained from other

sources, the burden of demonstrating low Performance Risk rests with each Offeror.

3.  Cost/Price Factor.  The total evaluated cost/price will be the sum of the evaluated cost/prices for Phases I, II and III and will be

computed as follows:

a.  Phase I and Phase II (CPFF).   The Government will evaluate the realism of the

Offerors proposed costs in relation to the Offerors proposed approach. The Government will determine what it believes will be the most

probable cost to perform the work proposed by the Offeror. If the Governments probable cost estimate (including proposed fee) exceeds

the Offerors proposed costs (including proposed fee) the Governments most probable cost estimate (including fee) will be the evaluated

cost/fee for Phase I and/or Phase II.  For Phase I, the evaluation quantity for CLINS 0001 through 0010 will be one (1), the most

probable order quantity.  For Phase II, the evaluation quantity for CLINS 0017, 0019, 0021, 0023 and 0025 is 16 each, the most probable

order quantity; the evaluation quantity for CLINS 0018, 0020, 0022, 0024 and 0026 is ten (10) each, the most probable order quantity;

the evaluation quantity for CLINS 0032, 0033 and 0034 is two (2) each, the most probable order quantity.

 b.  Phase III (Firm Fixed Price).  The evaluated price for the Firm Fixed Price CLINs/SLINs will be the total of the Firm Fixed Price

CLINs/SLINs, and will consist of the following:

(1) For each CLIN/SLIN that requires range quantity unit prices (generators and their respective warranties, power units, power plants,

switch boxes and winterization kits,) the total evaluated price will be calculated by computing a weighted average unit price and
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multiplying the weighted average unit price by the evaluation quantity listed below in paragraph d. The specific evaluation factors are

listed in paragraph c below.  An example of this methodology follows:

Evaluation 5KW 50/60 Hz

Quantity Range       Factor          Proposed Unit Price

1 - 25                   (10%)                  $100.00

26 - 100                (40%)                   $80.00

101 - 250               (40%)                   $70.00

251 - 500               (10%)                   $65.00

Calculation:

Step 1.  Multiply the proposed range unit price by the evaluation factor

        Unit Price       Evaluation factor            Adjusted Unit Price

        $100.00                  0.10                          $10.00

          $80.00                  0.40                          $32.00

          $70.00                  0.40                          $28.00

          $65.00                  0.10                          $  6.50

Step 2.  Add the adjusted unit prices together to calculate the total weighted average unit price.

                                      Adjusted Unit Prices

                                                    $10.00

                                                    $32.00

                                                    $28.00

                                                    $  6.50                                                  _________

                                                    $76.50 Total weighted average unit price

Step 3.  Multiply the total weighted average unit price by the evaluation quantity.

Total Weighted Average Unit Price        Evaluation Qty              Total Evaluated Price_________________________________        ______________              _____________________

$76.50                                   X       140                               $10,710

(2) Packaging prices are required for the generator SLINs. A weighted average packaging price will be computed utilizing the same

methodology as above using the evaluation factors shown in paragraph c. below. The weighted average packaging price will be multiplied

by the evaluation quantity for the generator the packaging is associated with as set forth in paragraph d. below. An example follows:

Packaging Level      Proposed Price    Evaluation factor       Adjusted unit price

MIL/A                  $10.00                      .05                       $   .50

MIL/B                    $9.00                      .05                       $   .45

CMCL/CMCL              $7.00                       .90                       $ 6.30                                                                               ____

      Total weighted average packaging price                             $7.25

If the packaging is for a generator whose maximum range quantity is 500, the weighted average packaging price of $7.25 will be

multiplied by 140 for a total evaluated price of  $1,015.

(3) Fielding Support: Fielding Support shall be priced at a work-day rate.  A work-day rate includes

all direct and indirect costs and profit, but excluding airfare that will be negotiated via contract modification as each location is

identified.  A work-day is defined as being on-site for a minimum of eight (8) and a maximum of twelve (12) hours per day per person.

Locations are CONUS.  The evaluated price of the fielding support will be as follows: For each ordering period an estimate of five trips

of five days each will be assumed for a total of 25 work-days of effort. The evaluation will thus consist of multiplying the proposed

work-day rate by 25. This will be done for each ordering period in Phase III.

(4) Training:  A proposed price is required for ordering period one only. The evaluated price will be

the proposed price multiplied by 2.

(5) All other CLINs/SLINs require one line item price for ordering period one only. The evaluated

price will be the proposed price. These SLIN s are 0071AA, 0074AA through 0074AR.

c.  Evaluation factors: these factors represent the Governments best estimate of the probability that orders

will be placed in these proportions during Phase III. These are estimates only and are not to be considered firm requirements.

(1) For line items that have four quantity ranges specified in Section B of this solicitation, the
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factors are, in descending order, 0.10, 0.40, 0.40 and 0.10.

(2) For line items that have two quantity ranges specified in Section B of this solicitation, the

factors are, in descending order, 0.70 and 0.30.

(3) Packaging Levels.  For the levels of packaging, the factors are: Level MIL/A, 0.05; Level MIL/B,

0.05; Level CMCL/CMCL, 0.90.

d.  Evaluation Quantities:

(1) The evaluation quantity for the generator SLINs that have range quantities with a maximum range quantity of 250 is 60.

(2) The evaluation quantity for the generator SLINs that have range quantities with a maximum range quantity of 500 is 140.

(3) The evaluation quantity for the Power Unit and Power Plant SLINs is 35.

(4) The evaluation quantity for the Switch Box and Winterization Kits SLINs is 18.

                      e.  The Government may determine in accordance with FAR 15.404-1(g) that a proposal is unacceptable if the prices

proposed are materially unbalanced between line items, subline items or years, and this lack of balance poses an unacceptable risk to

the Government.  Unbalanced pricing exists when, the price of one or more contract line items are significantly overstated or

understated as indicated by the application of cost or price analysis techniques.  The Government reserves the right to request whatever

cost and pricing data is necessary for analysis, when unbalanced bidding is suspected.

4.  Small Business Participation Plan (SBPP).  All Offerors (both large and small businesses) will be evaluated on

their consideration of the DOD goals in paragraph e below, the level of small business commitment that they are demonstrating for the

proposed acquisition, and their prior level of commitment to utilizing small businesses in performance of prior contracts.   The

following shall evidence small business participation:

a.  The extent to which categories of small business firms, as defined in FAR Part 19, are specifically identified in proposals.

b.  The extent of commitment to use such firms (for example, enforceable

commitments will be weighted more heavily than non-enforceable ones).  Small Business Offerors will receive Small Business credit at the

prime level weighed equally with enforceable commitments with Small Business Subcontractors.

c.  The complexity and variety of the work small firms are to perform;

d.  The realism of the proposal;

e.  The extent of proposed participation of such firms in terms of the total value of the acquisition;

The Department of Defense (DOD) has established small business goals as an assistance to assure small business receives a fair

proportion of DOD awards. The goals are as follows: Small Business: 23% of the total contract value; Small Disadvantaged Business: 5%*

of the total contract value; Women-Owned Small Business: 5% of the total contract value; Historically Underutilized Business Zone

(HUBZone) Business: 3% of the total contract value; Veteran Owned Small Business: 3% of the total contract value; Service Disabled

Veteran Owned Small Business: 3% of the total contract value   (Note, for example, that a participation plan, which reflects 2% of the

total contract value for Woman-Owned Small Business, would also count towards the overall Small Business Goal.)

f.  Past Performance of the Offerors in complying with the requirements of the clauses at FAR 52.219-8, Utilization of Small Business

Concerns, and 52.219-9, Small Business Subcontracting Plan.

g.  The extent to which the Offerors provide detailed explanations/documentation supporting their proposed participation percentages.

* The Small Disadvantaged Business goal will be evaluated in accordance with the Offerors plan or efforts to utilize SDBs and the

Offerors rationale as to the percentage of SDBs being utilized for the proposed effort.

                                               *** END OF NARRATIVE M 004 ***
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